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MANDATORY PRE-BID CONFERENCE

Date: May 14, 2003
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Conference attendance is a requirement for bid submission.

GOING THE LXTRA MILE
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I 2002 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units) CSI Format,
Edition of 2002 with Changes One and Two included applies on this
project as a static Specification Book.

Refer to Part II (List of Revised Standard Specifications) and Part X VI
(Special Provisions) for other project specific specifications.
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I1. List of Revised Standard Specifications

Change One — Included in 2002 Standard Specifications

Revised August 29, 2002
Section 00570 Articles 1.2 A 69, A 71 b (deleted)
Section 00727 Articles 1.1 D; 1.5B; 1.9;1.10; 1.16 B, C; 1.18 B
Section 01574 Articles 1.2 B
Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;
32C
Section 02741 Articles3.8 E2 a,b
Section 02821 Articles 3.1 A
Section 02892 Articles 1.5 A, B
Section 02936 Articles 1.4; 1.5 C
Section 03152 Articles 1.2 P, Q; 2.2 A, B
Section 05120 Articles 1.4 A (deleted), 3.3 A
Section 16525 Articles 1.6 A, B

Change Two — Included in 2002 Standard Specifications

Revised December 19, 2002
Section 01561 Article 3.1 A
Section 02075 Article 2.7 A
Section 02372 Article 2.1 A 4
Section 02455 Article 3.3 B2
Section 02785 Article 3.2 C
Section 02861 Article 3.3 A
Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2
(added), 2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3,3.2 A Table,3.2C,3.7A3,3.8C1,39A-
B,3.10,3.11B1,3.11B3
Section 07922 Article 2.1 Table 1
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Change Three

Revised February 27, 2003

Section
Section
Section

Section
Section
Section
Section

Section

Section
Section
Section
Section

Section
Section

01355 Article 1.3 A3

01721 1.4 C deleted and moved to Measurement and Payment document
02222 Changed title from Site Demolition-Pavement to Site Demolition -
Concrete, A, 3.2 Title, 3.2 A

02224 New Specification

02316 1.2 A, D, I added, 1.3 added, 1.7 B, C, D, E, F, G added, 3.9 A added
02455 3.3 B 2 (corrected error from change two)

02721 1.2 Related Sections added, 1.3 H and I added, 1.7 B, 1.7 F deleted,
2.1 B added, 2.2 deleted, 3.1 Title changed, 3.2 B reference added, 3.2 E added
02741 1.4 C6a added, 1.4 H, Table 3,2.4 A, 2.4 C, Table 9, 2.5 B 1-3,

2.5 B 4 added, 2.5 D, 3.1 Al deleted, 3.2 C3 added, 3.7 D1, 3.9 B4, 3.9 B5
added, 3.9 E note added

02744 Entire Section deleted

02745 1.4 A9

02785 1.2 C and D added

02892 Added Articles, 1.3 N,0,Y,1.5D,2.41,2.5C,D,E, 2.6 B3 - B6,
2.6C,2.16,2.17,3.11 and Revised Articles 3.5 F and Table Number,

3.5 G and Table Number

02896 2.1 A, B and 3.1 A drawing number corrected

1652512 H
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Change One

III.  List of Revised Standard Drawings

Revised December 19, 2002

AT7
BA 1A
BA 1B
BA3
BA 4B
BA 4C
CCo
DG 3

DG 4
EN 4
GW 1
PV 2
SL 13
SN 2
SN 4
SN 5

SN 8
ST 1

ST 7

SW 3A
SW 3B
SW 4A

Change Two

Polymer Concrete Junction Box Details

Precast Concrete Full Barrier Standard Section
Precast Concrete Full Barrier Standard Section
Cast In Place Constant Slope Barrier

Beam Guardrail Installations

Beam Guardrail Anchor Type I

Crash Cushion Type E Sand Barrel Details
Maximum Fill Height and End Sections for HDPE
And PVC Pipes

Pipe Culverts Minimum Cover

Temporary Erosion Control (Drop-Inlet Barriers)
Raised Median and Plowable End Section
Pavement Approach Slab Details

Traffic Counting Loop Detector Details

Flashing School Sign

Flashing Stop Sign

Typical Installation For Milepost Signs

Ground Mounted Timber Sign Post (P1)

Object Marker “T” Intersection and Pavement
Transition Guidance

Pavement Markings and Signs at Railroad Crossings
Precast Concrete Noise Wall 1 of 2

Precast Concrete Noise Wall 2 of 2

Precast Concrete Retaining/Noise Wall 1 of 2

Revised February 27, 2003

GW 2
GW 5

Concrete Curb and Gutter
Pedestrian Access

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

02/27/2003
02/27/2003
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IV.  Materials Minimum Sampling and Testing

Follow the requirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing Manual reference can be found
from the UDOT Web Site at:
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm

For UDOT employees the Manual can also be found on the Shared Drive at:
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex
and R drive for the Regions)
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V. Notice to Contractors
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NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Thursday, May 29, 2003, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for
MINOR WIDENING of US-40, NAPLES ONE MILE EASTERLY in UINTAH County, the same being identified as Federal
Aid Project No: STP-0040(35)150.

Federal Regulations:

In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage
rates to be paid on this contract. These rates are made a part of the contract documents. This Department has been
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060). This contract is
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.

Project Location: 1.34 Miles of Route: 0040 from R.P. 149.77 to R.P. 151.10

The principal items of work are as follows (for all items of work see attachment):

HMA - 3/4 inch
Granular Borrow
Traffic Control

The project is to be completed: in 60 Working Days.

Mandatory Pre-bid Conference: May 14, 2003, 10:00 am, UDOT Region 3 Conference Room A
658 North 1500 West, Orem, Utah

Conference attendance is a requirement for bid submission.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm. To bid on
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to
UDOT's website to register. Unregistered companies may obtain the Specifications and Plans from the main office,

4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $75.00, plus tax and mail charge, if applicable, none of
which will be refunded.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah Department

of Transportation a completed and approved contractor's application for prequalification. Department processing time

is 10 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will
execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at
(801) 965-4346. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Revised Date:



Dated this 19th day of April, 2003.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:
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Dated this 19th day of April, 2003.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:
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VI.  Use of Minority or Women Owned Banks

SPECIAL PROVISION

In the spirit of Federal Department of Transportation regulations the Utah Department of
Transportation encourages all contractors and suppliers to thoroughly investigate the
services offered by banks controlled and/or owned by minorities or women and to utilize
their services as deemed feasible.
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VII. BID CONDITIONS
DISADVANTAGED BUSINESS ENTERPRISE (DBE)

"Policy Statement”

It is the policy of the Utah Department of Transportation to take all necessary and
reasonable actions to ensure that Disadvantaged Business Enterprises (DBE) as defined
herein shall have equal opportunity to participate in the performance of contracts financed
in whole or in part with US Department of Transportation (DOT) funds under this
agreement as modified herein.

“Objectives”

The objectives of this policy are to:

1. Ensure nondiscrimination in the award and administration of DOT assisted
contracts;

2. Create a level playing field on which DBEs can compete fairly for DOT assisted
contracts;

3. Ensure that the DBE program is narrowly tailored in accordance with applicable
law;

4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are permitted
to participate as DBEs;

5. Remove barriers to the participation of DBEs in Federal aid contracts;

6. Assist the development of firms that can compete successfully in the marketplace
outside the DBE program; and

7. Provide appropriate flexibility in establishing and providing opportunities for
DBEs.

“Responsibilities”

Implementation of the DBE Program is accorded the same priority as compliance with all
other legal obligations incurred by the DEPARTMENT in financial assistance agreements
with DOT.

1.

The Civil Rights Manager shall be the DBE liaison officer, who shall have direct,
independent access to the Executive Director concerning DBE program matters.
The Civil Rights manager shall be responsible for implementing all aspects of the
DBE program. Adequate staff will be assigned to administer the DBE program.
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November 20, 2002

The ENGINEER is responsible for supervision of the DBE participation covered
by the Contract.

DBE BID AND PERFORMANCE CONDITIONS

"Obligations"

The contractor, subcontractor, service provider, or supplier at any lower tier shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

“Assurances”

Each contract between the DEPARTMENT and the Contractor and each subcontract at
any lower tier must include the following assurance:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

A. CONTRACT GOAL

1.

The DEPARTMENT has determined that one or more Disadvantaged Business
Enterprise (DBE) firms owned and controlled by the socially and economically
disadvantaged individuals can reasonably be expected to compete for the work
contained in the proposal for this project. It is, therefore, the goal of the
DEPARTMENT that firms owned and controlled by the DBEs shall contract for
the following percentage of work under this contract:

a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater than
0.0%, complete Part A of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,a, of this Special Provision. (The
commitment dollar amount up to the amount of the assigned goal is Race
Conscious DBE participation. Any commitment dollar amount in excess of
the assigned goal is Race Neutral Participation.)
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If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0%
complete Part B of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,b, of this Special Provision. (Any
commitment to a DBE is Race Neutral Participation.)

CONTRACT DBE GOAL: 4% Percent

2. GOALS

GOAL FOR BID EVALUATION

The above entered DBE percentage is a goal for bid evaluation to
determine responsiveness of the proposal as it relates to this specification.
Percentages for bidding purposes shall be calculated using dollar values
and quantities as shown in proposals received for this project. Bidders
shall compute the percentage of their DBE commitment by dividing the
dollar amount of subcontract work that is being committed to certified DBE
firms by the total dollar amount of the proposal. This will be the
percentage of their DBE commitment to be used by the Electronic Bidding
System (EBS) software.

RACE CONSCIOUS GOAL

DBE participation on projects that are assigned a Goal for Bid Evaluation
that is greater than 0.0% is race conscious and the DBE commitment
becomes a contract specification upon award. The Bidder must submit
with its Bid Proposal a DBE Commitment, prepared within the EBS
software, that indicates:

(1) Name of DBE firm
2) Work items to be performed
3) Total dollar amount of commitment

If the DBE commitment does not meet or exceed the assigned goal, the
Bidder must submit with the Bid Proposal documentation of good faith
efforts.

RACE NEUTRAL GOAL

DBE participation on projects that are assigned 0.0% Goal for Bid
Evaluation is race neutral and does not become a contract specification
upon award. The Bidder must take equal opportunity action to allow DBEs
to compete for and perform on subcontracts. Only work classifications that
the Bidder will subcontract need to be considered in evaluating equal
opportunity action in the bid preparation. Contacts that have been made
with DBE firms regarding potential work to be subcontracted and the
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results of such contacts are to be submitted with the EBS prepared Bid
Proposal in Race Neutral DBE Documentation which contains:

(D) The work classifications that will be subcontracted.
2) DBE firms contacted.

3) Result of contact

4) Name of anticipated DBE subcontractor(s)

&) Anticipated work items to be performed by DBEs.
(6) Anticipated dollar amount of subcontract(s).

NOTE: In the EBS (Electronic Bidding System):
Use the Quote Comparison to document item (1).
Use the DBE Contact Log to document items (2) and (3).
Use the DBE Commitment to document items (4), (5), and (6).

The Race Neutral DBE Documentation is required to document equal
opportunity action and to assist UDOT with DBE reporting and DBE goal
setting. Use the EBS functions in above NOTE as the Race Neutral DBE
Documentation.

GOAL FOR CONTRACT PERFORMANCE

The Bidder's DBE Commitment becomes an attachment to the Bid
Proposal and is a condition of award, and thereby becomes a contract
specification. Upon award, this Race Conscious DBE Commitment also
becomes the minimum goal for contract performance.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of
the Goal for Bid Evaluation will be considered to be race conscious
participation. Any dollar amounts in excess of the Goal for Bid Evaluation
will be considered as race neutral participation.

It is the intent of this Special Provision that the DBE Firm(s) listed for race
conscious participation, as a minimum level of participation, will perform
to the extent indicated in the Bidder's DBE Commitment. The minimum
level of DBE participation includes:

(D) Indicated DBE firm(s),
(2) Indicated work item(s) (bid items),
3) Indicated total dollar amounts.

Listed bid items shall be considered to be committed in their entirety unless
Bidders designate otherwise in their DBE Commitment. If the DBE will
perform only a part of the bid item, i.e., haul only, the Bidder must indicate
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what part the DBE will perform (Partial Performance). If the DBE will
perform only a part of the quantity of the bid item, the Bidder must indicate
the estimated quantity of the work to be performed by the DBE (Partial

Quantity).

Substitutions of DBE subcontractor(s), work item(s), or decreases of
total dollar amount(s) as indicated in the Bidder's DBE Commitment
will not be allowed without prior submission of written justification
to the ENGINEER and approval of the ENGINEER and the Civil
Rights Manager.

After award of a contract, substitutions will not be allowed without
prior submission of a written “hold harmless” statement from the
DBE.

Any change by the Contractor in the DBE Commitment requires
that the change be approved by a Change Order.

Substitution of race neutral participation in excess of the Goal for
Bid Evaluation requires equal opportunity efforts to substitute with
other DBE participation.

DEPARTMENT generated decreases due to quantity changes in individual
bid items do not require prior approval of the Civil Rights Manager—but
must be fully justified by the ENGINEER at the conclusion of the project in
the Explanation of Overruns and Underruns Statement. The ENGINEER’s
justification shall show the total estimated quantity, the final pay quantity as
shown on the final estimate invoice, the quantity of the underrun, and the
percent of underrun of the individual item. The explanation for the underrun
shall include the reasons for the underrun and shall include as much detail as
possible.

GOAL FOR FINAL COMPLIANCE

Percentages for final compliance shall be based on actual payments to
DBEs. Overruns and under runs in individual contact items may require
adjustments in the predetermined DBE percentage for a project if those
items were not related to DBE performance. "The predetermined
percentage for a project" refers to the percentage of the Contractor's DBE
Commitment that becomes a contract specification upon award.



Federal-Blue Book

B.

November 20, 2002

DEFINITIONS

For the purpose of this Special Provision, the following terms are defined:

l. Contract means a legally binding relationship obligating a seller to furnish supplies
or services including but not limited to, construction and professional services) and
the buyer to pay for them.

2. Contractor means one who participates, through a contract or subcontract (at any
tier).

3. Disadvantaged Business Enterprise or DBE means a for profit small business
concern.

a. That is at least 51 per cent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in
which 51 per cent of the stock of which is owned by one or more such
individuals; and

b. Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own
it.

c. Whose size is limited to average annual gross receipts of $17.425,000 over
the previous three fiscal years. This amount may be adjusted for inflation
from time to time by the Secretary of Transportation.

OR

Whose size is limited to the current SBA Business size standard(s) found in
23 CFR part 121 appropriate to the type(s) of work the firm seeks to
perform in DOT-assisted contracts.

d. That has been certified to DBE status by the DEPARTMENT.

4. DBE Goals mean:

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal
year 2003 is 8.0%.

b. 3.3% of the overall goal is a race neutral goal and reflects the level of DBE
participation that would be expected absent the effects of discrimination.
There is an implied DBE goal on projects with no goals (0.0%) that have
subcontracting opportunities. The implied goal is the percent achievable by
equal opportunity efforts.

c. 4.7% of the goal is a race conscious goal and reflects the level of DBE

participation that will be achieved in response to assigned DBE goals.
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5. DBE Joint Venture means an association of a DBE firm and one or more other
firms to carry out a single, for profit business enterprise, for which the parties
combine their property, capital, efforts, skills, and knowledge, and in which the
DBE is responsible for a distinct, clearly defined portion of the work of the contract
and whose share in the capital contribution, control, management, risks, and profits
of the joint venture to a degree commensurate with its ownership interest.

A DBE joint venture must be approved by the DEPARTMENT’s Civil Rights
Office prior to bid opening in order to be utilized for the satisfaction of contract
DBE goals. A DBE Joint Venture application must be submitted allowing ample
lead time for the Civil Rights Office to review, evaluate, and verify information
provided for in the application. An interview of the applicant may be necessary at
the discretion of the DEPARTMENT prior to approval of the application. If an
interview is deemed necessary it will be scheduled at the convenience of all parties.

6. Equal Opportunity Action. The principle of nondiscrimination requires that
individuals be considered on the basis of individual capacities and not on the basis
of any characteristics generally attributed to the group.

If a bidder requests or accepts bids for subcontract work, the bidder will request and
accept bids from DBEs in the work classifications that potentially will be
subcontracted.

7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of
this part which by their scope, intensity, and appropriateness to the objective, can
reasonably be expected to fulfill the program requirements.

8. Prompt Payment means payment made no later than ten (10) work days after receipt
of payment by the Contractor or Subcontractor, Service Provider or Supplier at any
lower tier.

9. Race Conscious measure or program is one that is focused specifically on assisting

only DBEs, including women-owned DBEs. UDOT must establish contract goals
to meet any portion of its overall DBE goal that it does not project being able to
meet using race neutral means. To ensure that the DBE program continues to be
narrowly tailored to overcome the effects of discrimination, UDOT must adjust the
use of contract goals as follows:

a. If during the course of any year it is determined that the overall goal will be
exceeded, UDOT will reduce or eliminate the use contract goals to the
extent necessary to ensure that the use of contract goals does not result in
exceeding the overall goal.
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b. If it is determined that UDOT will fall short of its overall goal, then
appropriate modifications in the use of race neutral and/or race conscious
measures will be made to allow UDOT to meet the overall goal.

10. Race Neutral measure or program is one that is, or can be, used to assist all small
businesses. UDOT must meet the maximum feasible portion if its overall DBE goal
by using race -neutral means of facilitating DBE participation. Race neutral DBE
participation includes:

a. Any time a DBE wins a prime contract through customary competitive
procurement procedures

b. Is awarded a subcontract on a prime contract that does not carry a DBE goal

c. Is awarded a subcontract from a prime contractor that did not consider its
DBE status in making the award even if there is a DBE goal.

For the purposes of this part, race-neutral includes gender-neutrality.

11.  Regular Employee is a person who:

a. Would be working for the DBE firm on any other subcontract with any other
contractor.

b. Is a permanent employee of the DBE firm
Or
Has been recruited through the traditional recruitment and/or employment
centers

c. Has not recently been employed by the prime contractor on the present

project, another subcontractor on the present project, or the renter-lessor of
equipment being used on the present project.

d. Is not a member of a construction crew which regularly works for a non-
DBE.
e. Is not a licensed contractor who is at the time “unemployed” or “between

jobs.”
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Regular Equipment is owned or leased and operated on a long term agreement and
not on an ad hoc or contract by contract agreement.

a. The equipment would be used by the DBE firm on any other subcontract
with any other contractor.

b. The equipment would be owned by the DBE firm.
Or
The equipment would be leased/rented from traditional equipment
lease/rental sources.

c. The DBE firm would have a rental/lease agreement for any rented or leased
equipment.
d. The equipment cannot belong to:

(1.)  Prime Contractor
(2.)  Another subcontractor on the present project.
(3.)  Supplier of materials being installed by the DBE firm.

e. The equipment cannot come from another contractor fully operated.

Reasonable Bid

This is a bid the DEPARTMENT would accept if it were the only bid submitted.
Generally, this is a bid within 10% of the Engineer's Estimate.

Responsible Bidder

A responsible bidder has the apparent ability and capacity to perform the contract
requirements. In addition to normal prequalification, a responsible bidder is defined
as one who has signed (manually or electronically) and submitted with the bid the
DBE Bid Conditions Assurance of good faith effort included as Part I of this
Special Provision certifying the intention to meet the DBE goal of a proposed
contract or to continue good faith effort to do so. These goals may be met by
subcontracting or leasing contracts with a DBE or purchasing material from a DBE
insofar as the work or material becomes a part of a proposed contract.

Responsive Bidder

a. A responsive bidder is a bidder who unequivocally offers to provide services
or supplies in conformity with the material terms of the solicitation. In
addition to normal prequalification and other bidding requirements, a
responsive bidder in relationship to this Special Provision is defined as one
who submits evidence of proposed subcontract performance with certified
DBE firms to achieve the required dollar amount necessary to achieve the
percentage goal.
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Bidders may be considered as presumptively responsive if they have failed
to satisfy the advertised DBE goal set for the proposed contract but have
certified in their bid that good faith efforts have been expended to meet the
goal and that they will continue during the performance of the contract to
locate, solicit, and involve DBE firms in contract performance.
Documentation of the bidder's good faith efforts must be included with the
bid package of the DEPARTMENT's review and assessment. Failure to do
so shall render the bid non-responsive. The bid will be rejected by the
DEPARTMENT.

16. Satisfactory Completion of a subcontract occurs when:

The work has been satisfactorily completed in all respects under the
Contract.

The Contractor and the subcontractor have notified the ENGINEER in
writing that the work of the subcontractor has been completed.

The Engineer will be given a reasonable length of time to check quantities if
necessary. Checking quantities does not guarantee the absolute correctness
of quantities.

The Contractor and the subcontractor have satisfactorily executed and
delivered to the ENGINEER all documents, certificates and proofs of
compliance required by the Contract. The satisfactory execution and
delivery of these documents, certificates and proofs of compliance to the
ENGINEER is a material requirement of the contract.

The work of the subcontract is accepted in writing by the ENGINEER.

Satisfactory Completion refers only to payment of retainage and accrued
interest. A determination of Satisfactory Completion and payment in full
for work performed does not relieve the contractor nor the subcontractor
from any contractual obligation.

17. Satisfactory Performance means work performed and materials furnished in

conformity with the plans and specifications.

18. Service Provider means a broker or a middle man. A businessperson who buys or

sells for another in exchange for a commission.

19. Socially and Economically Disadvantaged Individuals means any individual who is

a citizen (or lawful admitted permanent resident) of the United States and who is:
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a. Any individual who the DEPARTMENT finds to be a socially and
economically disadvantaged individual on a case-by-case basis.

b. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:

(1)
2)

3)
(4)

()

(6)
(7)

Subcontractor

“Black Americans,” which includes persons having origins in any of
the black racial groups of Africa;

“Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American or other
Spanish or Portuguese culture or origin, regardless of race;

“Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;

“Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam,
Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the
Philippines, Brunei, Samoa, Guam, the U.S.Trust Territories of the
Pacific Islands, (Republic of Palau), the Commonwealth of the
Northern Mariana Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;
“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka.

Women.

Any additional groups whose members are designated as socially
and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.

A subcontracting arrangement is generally considered to exist when a person or
firm assumes an obligation to perform a part of the contract work and the following
conditions are present.

a. The person or firm performing the work is particularly experienced and
equipped for such work.

b. Compensation is related to the amount of work accomplished rather than
being on an hourly basis.

c. Choice of work methods, except as restricted by the specifications, and the
furnishing and controlling of labor and equipment are exercised by the
subcontractor with only general supervision being executed by the prime
contractor.

d. Personnel involved in the operation are under the direct supervision of the
subcontractor and are included on the subcontractor's payroll.
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All conditions involved shall be considered and no one condition alone will
normally determine whether a subcontract actually exists. In all cases, a DBE
subcontractor must be an independent organization, and the ownership and control
by the socially and economically disadvantaged individual(s) must be real and
continuing. The prime contractor, a subcontractor, or a supplier shall not be
responsible for the various operating and management activities of a DBE firm.

Supplier

Provides or furnishes materials, goods or services that may be incorporated into the
project. The supply transaction is to be documented by an appropriate purchase
agreement which includes the required provisions for Federal-aid construction
projects.

C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY THE

DEPARTMENT

1.

Any Contractor may apply to the DEPARTMENT for status as a DBE.
Applications shall be made on forms provided by UDOT entitled "UTAH
DEPARTMENT OF TRANSPORTATION APPLICATION FOR
DETERMINING DISADVANTAGED BUSINESS ENTERPRISE (DBE)
ELIGIBILITY, SCHEDULE A - UDOT FORM R-816" or "Information for
Determining DBE Joint Venture Eligibility," Form No. R-817. Application need
not be made in connection with a particular bid. Only work contracted to certified
DBE prime contractors or subcontractor to firms that have applied for and have
been granted status as a DBE by the DEPARTMENT shall be considered toward
contract goals as established in Subsection A.

It shall be the Contractor’s responsibility to submit a DBE application so that the
DEPARTMENT has time to review it. The DEPARTMENT will review
applications in a timely manner but is not committed to approve DBE status within
any given period of time. The Civil Rights Office must have ample lead time to
review, evaluate, and verify information provided with a application.

The DEPARTMENT shall maintain a directory of DBE Contractors, vendors,
service providers and suppliers that is updated as changes occur for the purpose of
providing a reference source to assist any bidder in meeting the requirements of this
bid condition. Bidders must use the most current DBE information available on the
web site when submitting bids. A current DBE directory representing approved
DBE Contractors is available through the UDOT Civil Rights Office, and also
on the Internet at (click on this link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf
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An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding System (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

In meeting the requirements of this bid condition, bidders are in no way limited to
the DBE Directory referred to in 3 above in seeking out and negotiating with the
DBE Contractors and determining which items of work shall be subcontracted to
DBE Contractors. Bidders shall exercise their own judgments in selecting any
subcontractor to perform any portion of the work.

DBE status must be granted to any DBE Contractor or DBE Joint Ventures by the
DEPARTMENT prior to bid opening. DBE credit will not be allowed toward race
conscious goals for a firm or joint venture that has not been DBE certified by the
DEPARTMENT.

BIDDING REQUIREMENTS

All bidders must satisfy the bidding requirements of this part. A DBE prime
contractor’s performance does not count toward fulfilling the DBE goal. A prime
bidder who is a DBE contractor shall meet the DBE goal by using DBE
subcontractors or by using good faith efforts.

DBE Bid Assurance

Race Conscious Goal

For a bid with a DBE goal greater than 0.0% to be considered responsive,
Part A of the DBE Bid Assurance must be completed and included in the
BID PROPOSAL, certifying that they will meet or exceed the Goal for Bid
Evaluation established in Subsection A, or that they fail to meet the goal
but have and will put forth good faith effort to meet or exceed the goal of
the DBE program. Part A of the DBE Bid Assurance will be completed by
the EBS software based upon the entry of the DBE Commitment and/or the
Good Faith Documentation into EBS. In either event, the Contractor shall
continue efforts to consider and utilize DBE firms during the performance
of the contract.

Race Neutral Goal

For a bid with a DBE goal of 0.0% to be considered responsive, Part B of
the DBE Bid Assurance must be included in the BID PROPOSAL
certifying that the Bidder has utilized equal opportunity action to allow
DBE’s to compete for and perform on subcontracts. Part B of the DBE Bid
Assurance will be completed based upon the following information entered
into EBS:
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Bids with no subcontracting opportunities

Bidders who intend to do all the work with their own organization
will indicate this in EBS on the Bid Submission Checklist and Forms
window. EBS will subsequently indicate on Part B of the DBE Bid
Assurance that the Bidder does not intend to sublet a portion of the
contract work.

After the award of the bid, in the event that a Contractor indicates

that he does not intend to sublet any work and subsequently

determines to sublet a portion of the work, the Contractor:

(a) must justify why subcontract quotes were not a part of the
Bid Proposal,

(b) must utilize equal opportunity action to allow DBEs to
compete for and perform on the work to be sublet,

(c.)  must submit the required Race Neutral Documentation with
the proposed subcontract.

NOTE: The Contractor may use the ‘DBE Contact Log’ and
‘Quote Comparison’ functions in EBS to develop the above
requirements for documentation.

Bids with subcontracting opportunities

Race Neutral measure or program is one that is, or can be, used to
assist all small businesses. UDOT must meet the maximum feasible
portion if its overall DBE goal by using race -neutral means of
facilitating DBE participation.

Bidders who solicit non-DBE subcontract quotes will utilize equal
opportunity action to allow DBEs to compete for and perform on
subcontracts. If the Bidder has selected ‘Intend to Sublet’ on the
‘Bid Submission Checklist and Forms’ window in the EBS software,
Part B of the DBE Bid Assurance will indicate that the Bidder
intends to sublet a portion of the contract work.

The results of the equal opportunity actions will be included with the
EBS prepared Bid Proposal as a Race Neutral Documentation. Part
B of the Bid Assurance Form will indicate the existence of any of the
following types of Race Neutral Documentation that the Bidder has
entered into EBS:

(a) DBE Commitment

(b) DBE Contact Log

(c) Quote Comparison

In either event, the Contractor shall continue efforts to consider and utilize

DBE firms during the performance of the contract.
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2. DBE Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding DBE compliance with the EBS prepared Bid Proposal:

Submit a DBE Commitment of work that will be subcontracted to certified DBE
firm(s) as listed in the DEPARTMENT's Disadvantaged Business Enterprise
Directory or DBE firms that have been approved by the DEPARTMENT prior to

bid opening.
a. The names of DBE firms that will participate in the contract;
b. A specific description of the work each named DBE firm will perform (list

specific bid items). Listed bid items shall be considered to be committed in

their entirety unless Bidders designate otherwise in their DBE Commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

c. The dollar amount of participation by each named DBE firm;
d. If the contract goal is not met, evidence of good faith efforts.

The DBE Commitment is to be included in the bid prepared within, and said
information will be kept confidential and will not be reviewed unless the Contractor
is otherwise determined to be the low Bidder or the DEPARTMENT elects to
review said information in making its determination as to award of the contract.

3. Race Neutral Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding equal opportunity compliance with their EBS prepared Bid
Proposal:

Submit a Race Neutral DBE Commitment of work that will be subcontracted to
certified DBE firm(s) as listed in the DEPARTMENT's Disadvantaged Business
Enterprise Directory or DBE firms that have been approved by the DEPARTMENT
prior to bid opening. The DBE Commitment will include:

a. The bid item(s) or work classification(s) that will be subcontracted;
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b. The DBE firms that have been contacted. A reasonable number of DBEs
available to perform the anticipated subcontract work must be contacted.
The DBE firms must be given a reasonable amount of time to develop
subcontract quotes.

c. The results of the contacts with the DBE firms

d. Name(s) of anticipated DBE subcontractor(s)

e. Anticipated work items to be performed by DBE(s)
f. Anticipated dollar amount of subcontract(s).

A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed in
their entirety unless Contractors designate otherwise in their DBE
commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

NOTE: In the EBS (Electronic Bidding System):
Use the quote comparison to document item (a)
Use the contact log to document items (b) and (c).
Use the DBE commitment to document items (d), (e), and (f).

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept
confidential and not reviewed unless the Contractor is otherwise determined to be
the low Bidder or the DEPARTMENT elects to review said information in making
their determination as to award of the contract.

4, DBE Written Confirmation

Low Bidder shall submit to the Director of Construction & Materials within three
(3) work days after the bid opening written confirmation from each DBE that it is
participating in the contract as provided in the Prime Contractor’s DBE
Commitment or Race Neutral Documentation. The written confirmation shall
include the following information:

a. A description of the work that will be performed (list specific bid items).
Listed bid items shall be considered to be committed in their entirety unless
Contractors designate otherwise in their DBE commitment.
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(1) If mobilization is a bid item that is partially committed, please
confirm the dollar amount of the mobilization to be performed.

(2) If a partial quantity is committed, confirm the quantity to be
performed.

3) If a partial performance of an item is committed, confirm what part
of the item will be performed.

4) Unit bid prices for each bid item that is committed to a DBE.

(5) Total dollar amounts (mathematical extensions) for each bid item
that is committed to a DBE

b. The dollar amount of participation by each named DBE firm.

5. Good Faith Efforts

Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with
documentary evidence that they made good faith efforts to do so. Bidders are
required to include the Good Faith Efforts Documentation with the EBS prepared
Bid Proposal. The said information will be kept confidential and not reviewed
unless the Bidder is otherwise determined to be the low Bidder or UDOT and
authorized representatives elect to review said information in making their
determination as to award of the contract. For the bid to be considered
responsive, Bidders shall include with the BID PROPOSAL specific
documentary evidence that good faith efforts have been made to meet the goal.

Attached hereto and marked Exhibit A, and by this reference made a part hereof, is
a list of actions that may be used to prove the kinds of efforts prospective Bidders
should consider in their attempts to demonstrate good faith efforts. The list of
actions, as contained in Exhibit A, is not intended to be an exclusive list of efforts
that a prospective Bidder may wish to consider in demonstrating good faith efforts
to satisfy DBE participation requirements. The determination of good faith efforts
shall be based upon the information and documentation of the actions supplied by
the Bidder with the bid proposal. The DEPARTMENT reserves the right to
investigate and verify such information or to request the low dollar Bidder to clarify
information submitted at the time of bid.

6. Award of the Contract
The award of the contract, if awarded, will be made to the apparent successful

responsive, responsible Bidder who submitted a reasonable bid for the contract and
has complied with this Subsection D.
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Administrative Reconsideration

Good faith efforts as used herein shall be determined on a case by case basis. Ifitis
determined that the apparent low Bidder has failed to meet the requirements of
Exhibit A, the bidder will be provided an opportunity for administrative
reconsideration.

a. The reconsideration will be made by an official who did not take part in the
original determination.

b. The Bidder will have the opportunity to provide to written documentation or
argument concerning the issue of whether it met the goal or made adequate
good faith efforts to do so.

c. The Bidder will have the opportunity to meet in person with the
reconsideration official to discuss the issue of whether it met the goal or
made adequate good faith efforts to do so.

d. The Bidder will be notified in writing of the decision and the basis for the
decision.

e. The reconsideration decision is administratively final and is not appealable
to FHWA nor to the DOT.

COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION

The DEPARTMENT will recognize and grant DBE credit toward the goal for bid
evaluation (race conscious goals) for work committed to DBE subcontractors
ONLY in the types of work for which DBE certification has been granted by the
DEPARTMENT prior to bid opening. It is necessary that all bidders refer to the
DEPARTMENT's Disadvantaged Business Directory for direction and guidance. A
current copy of the DBE directory is available through the Civil Rights Office
and on the Internet at (click on this link):

www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

The DEPARTMENT will grant DBE credit toward race neutral goals for work
performed by firms who are not DBE certified prior to bid opening or who bid types
of work for which DBE certification has not been granted by the DEPARTMENT
prior to bid opening but subsequently are granted DBE certification.
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3. Commitments to DBESs that exceed the Goal for Bid Evaluation will be considered
as both race conscious and race neutral. The dollar amount of the Goal for Bid
Evaluation will be considered to be race conscious participation. Any dollar
amounts in excess of the Goal for Bid Evaluation will be considered as race neutral
participation.

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered in part
as race conscious participation and in part as race neutral participation. Any dollar
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral
participation.

It is intended that the Contractor shall utilize the subcontractors designated in the DBE
Commitment in the performance of the contract. Any changes in the Contractor's DBE
Commitment, such as substitution of a DBE subcontractor, substitution of contract items,
or decrease in total dollar amount must be approved by the DEPARTMENT and must be
covered by a Change Order. Unauthorized substitutions or eliminations may result in the
imposition of sanctions. Failure to meet the Goal for Performance, that is established at
the time of award by the Contractor's DBE Commitment, without adequate justification,
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the
imposition of sanctions as provided in Part I of this Special Provision.

1. Only the value of the work actually performed by the DBE will count toward DBE
goals.
2. Contractors may count toward their contract goals a portion of the total dollar

value of a contract with a joint venture eligible under the standards of this bid
condition equal to the percentage of the ownership and controls of the DBE partner
in the joint venture.

3. The ENGINEER will recognize and grant DBE credit for work subcontracted and
performed by DBE subcontractors ONLY in the types of work for which DBE
certification has been granted by the ENGINEER prior to bid opening. It is
necessary that all Bidders refer to DEPARTMENT's Disadvantaged Business
Directory for direction and guidance. A current copy of the DBE directory is
available through the Civil Rights Office and on the Internet at (click on this
link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in
the Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm
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4. Contractors may count toward their goals only the value of the work actually
performed by the DBE toward the DBE goals.

a. Work performed by the DBE’s own forces using “regular employees and
“regular equipment.”

b. The cost of supplies and materials obtained and purchased by the DBE and
equipment leased for the work of the contract.

c. Work that a DBE subcontracts to a lower tier DBE firm.
5. Contractors may not count toward the DBE goals:

a. Supplies and material purchased and equipment leased by the DBE from
the prime Contractor or its affiliates or another subcontractor on the
project.

b. Work that a DBE subcontracts to a lower tier non-DBE firm.

6. Contractors may count toward their goals only expenditures to a DBE that

performs a commercially useful function in the work of the contract.

a. A DBE performs a "commercially useful function" when it is responsible
for the execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must
also be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering
the material, and installing (where applicable) and paying for the material
itself.

b. The DEPARTMENT shall evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant
factors.

C. A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant,
the DEPARTMENT must examine similar transactions, particularly those
in which DBEs do not participate.



Federal-Blue Book

November 20, 2002

A DBE does not perform a commercially useful function if it does not
perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work involved.

7. The DEPARTMENT shall use the following factors in determining whether a DBE
trucking company is performing a commercially useful function:

a.

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract
and there cannot be a contrived arrangement for the purpose of meeting
DBE goals.

The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE receives credit toward the DBE goals for the total value of the
transportation services it provides on the contract using trucks it owns,
insures, and operates using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified a DBE. The DBE who leases trucks from another
DBE receives credit for the total value of the transportation services the
lessee DBE provides on the contract.

The DBE may lease trucks from a non-DBE, including an owner-operator.
The DBE does not receive credit for the total value of the transportation
provided by the lessee, because the services are not provided by a DBE.
Only the fee or commission received by the DBE counts toward the DBE
goals.

For purposes of this part (7), a lease must indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and
identification number of the DBE.

8. Contractors may count expenditures with DBEs for materials or supplies as
provided in the following:

a.

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies counts toward DBE goals.
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For purposes of this paragraph, a manufacturer is a firm that operates or
maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and
of the general character described by the specifications.

b. If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies counts toward DBE goals.
For purposes of this paragraph, a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course
of business.

(D) To be a regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question.

2) A firm may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating or maintaining a place of business if the firm both owns
and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall
be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis.

3) Packagers, brokers, manufacturers representatives, or other persons
or firms who arrange, or expedite, transactions are not regular
dealers.

4) A DBE trucking company that picks up a product from a
manufacturer or regular dealer and delivers the product to the
Contractor performs a delivery service. Credit will not be given
based on a percentage of the cost of the product; credit will be
allowed only for the cost of the transportation service.

9. If the materials or supplies are purchased from a service provider, the fees or

commission charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies,
count toward the DBE goals.

A Service Provider is a business which is neither a manufacturer nor a regular
dealer but simply transfers title of a product from manufacturer to ultimate
purchaser or a firm that puts a product into a container for delivery.

a.

Only the fees, commissions, or transportation performed by the DBE
service provider count toward the DBE goals.
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b. No portion of the cost of the materials and supplies count toward the DBE
goals.

Documentary evidence of the supply agreements, i.e., sales contract, purchase
order, etc., shall be submitted to the Resident Engineer or Consultant Engineer at
the Preconstruction Conference. The agreement shall set forth the estimated
quantities, unit prices, total dollar amounts, material guarantees, delivery, and
payment requirements including the requirements listed part E, 4, e, of this DBE
Special Provision.

10.  Prompt payment for the work accomplished is an integral part of the concept of
commercially useful function.

See Section F, Subsection 6,a for a definition of '"commercially useful
function."

CONTRACTOR’S RESPONSIBILITY

1 It is the Contractor's responsibility to determine the level of professional
competence and financial responsibility of any proposed DBE subcontractor. The
Contractor shall ascertain that the proposed DBE subcontractor is particularly
experienced and equipped for the work of the subcontract.

2 It is the Contractor’s responsibility to monitor and assure that DBE’s listed to
fulfill DBE goals perform a commercially useful function.

DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY

If, during the performance of the contract, the Prime Contractor determines that a DBE
subcontractor is unable to perform successfully, the Contractor shall make good faith
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid
Evaluation. For Race Conscious DBE participation, the Contractor shall consider the
uncompleted DBE committed work items as well as other work items as a part of the good
faith efforts. All substitutions of DBE subcontractors shall receive prior approval by the
DEPARTMENT.
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The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
without prior submission of written justification to the ENGINEER and without
prior approval of the ENGINEER and the Civil Rights Manager.

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
Substitutions without prior submission of a written statement from the DBE
consenting to the substitution or decrease and holding the ENGINEER harmless for
approving the substitution.

Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases
in dollar amount(s) may result in the imposition of sanctions as allowed under
Section I.

UDOT reserves the right to authorize completion of the work that was subcontracted to a
DBE who is unable to perform successfully by either of the following methods:

1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE
subcontractor and, when appropriate, modify the contract to provide for reasonable

extra time necessary to obtain a DBE replacement at no additional cost to the
DEPARTMENT.

2. Direct the Contractor to perform at unit bid prices. In the event this option is
selected, the percentage DBE goal will be adjusted as may be appropriate.

L. SANCTIONS

1. The Contractor's DBE Commitment becomes a 3 part commitment comprised of
the DBE Contractor(s), work item(s) and dollar amount(s). The Commitment
becomes a contract specification upon award of the contract and becomes the
minimum goal for contract performance.

If the Contractor fails to achieve the minimum goal, established in the contract at
the time of the award of the contract or later modified, the contract payments shall
be reduced as a liquidated damage and not as a penalty by an amount equal to the
dollar amount of work not performed by the DBE. The dollar amount of any
sanction will be computed using the unit prices indicated in the DBE subcontract

Exceptions:
a. Any authorized adjustment in the DBE Commitment that has been
approved by the ENGINEER and Civil Rights Manager.

b. Race neutral participation.
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2. The ENGINEER shall deduct maximum points for Compliance with EEO when
completing the Contract Performance Report.

J. RECORD KEEPING

1. DBE:s shall maintain records of payment received under this bid condition. DBEs
shall submit to the ENGINEER within 10 work days after receipt copies of progress
payments received from the prime Contractor or subcontractor if the DBE is a lower
tier subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The quantity performed by the DBE to the date of the payment

b. Total dollar amount earned to the date of the payment
c. The total amount paid to the date of the payment.

2. The Contractor shall maintain records of payment under this bid condition. At the
completion of the project, the Contractor will submit to the ENGINEER a
certificate in the form of an affidavit for each DBE firm participating on the
Project. The Affidavit will be in the form of a spread sheet and will include for
each committed DBE subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The total quantity performed on the project
(3) The quantity performed by the DBE
(4) The dollar amount paid to the DBE

b. Total dollar amount committed toward the DBE goal

c. Total dollar amount earned

d. Interest earned from escrow and from late payment’
e. The total amount paid

f. The dollar amount of money retained.

If it appears that the DBE goals will not be met, the Contractor’s retained amount
may not be reduced to one and one half percent. The DEPARTMENT shall retain
necessary funds until the Contractor complies with this contract specification.
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DBE firms listed in the original DBE Commitment or later modified with the
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT
processing the final payment. The Contractor shall submit with the signed, final
estimate invoice, a certificate in the form of an affidavit listing all DBEs that
engaged in this contract and report the total dollar amount paid to each. The
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s letterhead
and must be dated and signed by a responsible official legally representing the
Contractor.

3. The DEPARTMENT must create and maintain a Bidders list consisting of all firms
bidding on prime contracts and bidding or quoting subcontractors on DOT-assisted
projects. For every firm, the following information must be submitted annually:

a. Firm name
b. Firm address
C. Firm’s status as a DBE or non-DBE

d. Age of firm
e. Annual gross receipts of the firm.

Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT.

NOTE: Items (a) and (b) should be completed in the EBS software by using the
‘Quote Comparison’ and submitted with your bid.

4. With the bid or no later than 10 work days after bid opening date, each and every
prime bidder must submit to The DEPARTMENT a list of all firms bidding and/or
quoting as subcontractors, service providers or suppliers.* The Prime Bidder must
also submit for each and every firm sub-quoting the following information:

a, Firm Name
b. Firm address
c. Work classification(s) bid by subcontractor, service provider or supplier:

(1) Building

(2)  Concrete - Miscellaneous and flatwork, etc.
(3)  Concrete - Structural

(4) Demolition

(5) Electrical

(6)  Engineering - Consultants

(7)  Engineering - Design
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(8)  Equipment - Purchases

(9)  Equipment - Rentals
(10)  Excavation
(11)  Fence
(12) Grading
(13)  Guardrail
(14) Hauling - Earth or Other Materials
(15) Landscaping
(16) Lighting
(17)  Miscellaneous
(18)  Painting - Striping & Messages
(19)  Painting - Structural
(20)  Paving - Asphalt, Highway
(21)  Paving - Concrete
(22) Paving - Miscellaneous
(23)  Paving - Rotomilling
(24)  Pipe Culverts
(25) Reconstruction
(26) Saw & Seal
(27)  Signs - Permanent
(28)  Signs - Temporary or traffic control
(29)  Steel - Reinforcing
(30)  Steel - Structural
(31)  Supplier - Manufacture
(32)  Supplier - Regular Dealer
(33)  Supplier - Service Providers
(34)  Surveying
(35) Traffic Signals

*NOTE: This requirement can be met with the ‘Quote Comparison’ function
in EBS. The report must be printed and faxed to the Civil Rights Department
at (801) 965-4101.
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K. PROMPT PAYMENT

THIS SECTION APPLIES TO ALL PRIME CONTRACTORS, ALL
SUBCONTRACTORS, AND ANY LOWER TIER SUBCONTRACTORS, AND
ALL SUPPLIERS. Refer to CFR 49 Part 26.29

PART 1 GENERAL
1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all material
suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A.  Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

B.  Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

C.  Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
— RETAINED MONEY AND ACCRUED INTEREST

A.  Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

B.  Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

C.  Payment of retained money and accrued interest must be paid even if the Contractor
has not received payment from the Department.
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Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit certifying
that the total amount paid is the total amount of retained money and interest due to
the subcontractor, service provider or supplier. Provide a signed affidavit by a

responsible official legally representing the Contractor, on Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider nor
supplier from any contractual obligation.

1.4 DELAY OF PAYMENT

A.

F.

Delay payment to subcontractor, service provider, or supplier, only for good cause,
with prior written notice to subcontractor, service provider or supplier and with
prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies before
estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.

Include in subcontract, service and supply agreements, language providing for the
use of appropriate alternative dispute resolution mechanisms to resolve payment

disputes.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of financial
fitness.
1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
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2. Forfeit the privilege of having a subcontract, supply or purchase agreement
approved to perform as a subcontractor, service provider or supplier on the
Department’s projects until subcontractors, service providers or suppliers
are paid.

C.  Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.  If the Engineer overpays for work or services performed or materials delivered, the
Department deducts the dollar amount of the overpayment from future payments to
the Contractor.

B.  The subcontractor, service provider or supplier is responsible to keep records and to
know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

C.  If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If prompt
repayment is not made to the Contractor, the prompt payment penalties of this
specification applies to subcontractor or supplier.
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Exhibit A

Suggested Actions and Required Documentation to Demonstrate
Good Faith Efforts to Comply With DBE Requirements

A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal
which, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the
program requirement. The efforts employed should be those that would be taken if a Bidder
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract. Goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract
requirements.

Documentary evidence of each action taken must be submitted with the
Bid Proposal.

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.
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GUIDANCE CONCERNING GOOD FAITH EFFORTS

L.

II.

III.

IV.

When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder
must, in order to be responsive, make good faith efforts to meet the goal. The Bidder can
meet this requirement in either of two ways:

A. The Bidder can meet the goal, documenting commitments for participation by
DBE firms sufficient for this purpose.

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.
This means that the Bidder must show that it took all necessary and reasonable
steps to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which the DEPARTMENT has established a contract goal, CFR 49,
Part 26 requires UDOT to use the good faith efforts mechanism of this part. It is up to the
DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did not
meet the goal made adequate good faith efforts. It is important for the DEPARTMENT to
consider the quality, quantity, and intensity of the different kinds of efforts that the Bidder
has made. The efforts employed by the Bidder should be those that one could reasonably
expect a Bidder to take if the Bidder were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not
good faith efforts to meet the DBE contract requirements. The DEPARTMENT
emphasizes, however, that its determination concerning the sufficiency of the firm's good
faith efforts is a judgment call: meeting quantitative formulas is not required.

The U. S. Department of Transportation also strongly cautions the DEPARTMENT
against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of DBE
participation) in order to be awarded a contract, even though the Bidder makes an adequate
good faith efforts showing. This rule specifically prohibits UDOT from ignoring bona fide
good faith efforts.

The following is a list of types of actions which UDOT should consider as part of the
Bidder's good faith efforts to obtain DBE participation. It is not intended to be a
mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBEs
who have the capability to perform the work of the contract. The Bidder must
solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The Bidder must determine with certainty if the DBEs are interested
by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

D. Negotiating in good faith with interested DBEs.

(1) It is the Bidder's responsibility to make a portion of the work available to
DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work.

(2) A Bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm's price and capabilities as well as contract goals into
consideration.

(a) The fact that there may be some additional costs involved in
finding and using DBE:s is not in itself sufficient reason for a
bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable.

(b) No specific price differential has been established by 49 CFR 26.
This approach allows flexibility.

(c) Along with the reasonableness of the cost necessarily comes the
fact that prime Contractors are not expected to bear unreasonable
costs.

(d) Any burden that a non-DBE subcontractor might face is also
limited by the reasonableness of competing bids.

3) The ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the Bidder of the
responsibility to make good faith efforts. Prime Contractors are not,
however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.

(4) The ability or desire of a prime Contractor to bundle the work of a
subcontractor who wishes to perform all the work of the subcontract with
its own organization does not relieve the Bidder of the responsibility to
require a subcontractor to make good faith efforts. Subcontractors are not
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required to accept higher quotes from lower tier DBEs if the price
difference is excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Contractor's standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the
Contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the recipient or Contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

H. Effectively using the services of available minority/women community
organizations; minority/women Contractors' groups; local, state, and Federal
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

NOTE: The DBE ‘Contact Log’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. A.

IV.C.

IV.D. (1)

The ‘Quote Comparison’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. B.

IV.D. (3)

V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may
take into account the performance of other Bidders in meeting the contract. For
example, when the apparent successful Bidder fails to meet the contract goal, but others
meet it, UDOT may reasonably raise the question of whether, with additional reasonable
efforts, the apparent successful bidder could have met the goal. If the apparent successful
Bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other Bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder having made good faith efforts.
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Submit with the Bid Proposal documentary evidence to prove that good faith efforts were
accomplished:

1. Submit copies of all solicitations: correspondence, faxes, advertisements,
telephone logs with dates, times, names of persons contacted, nature of
conversation, DBEs’ responses, and etc.

2. If DBEs submitted quotes that were not used because the range of additional costs was
determined to be excessive or unreasonable, submit the range that has been determined by the
Bidder to be a reasonable range of additional costs and explain how that range was determined.

3. As a part of demonstrating a reasonable range of additional costs, submit copies of all
subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with non-DBE quotes
and which include bid item(s) quoted, work classifications, quantities, prices, and dollar amounts.

4. Submit a narrative of specific names and types of information, assistance, considerations given,
and efforts to assist DBEs under Item 1V, subparts C through F.
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DBE BID ASSURANCE
COMPLETE ONLY PART A. OR PART B.

PART A. RACE CONSCIOUS DBE PARTICIPATION
SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID
EVALUATION PERCENT

If the DBE goal which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0 %,
complete only Part A, and submit DBE Commitment, and if applicable, Documentation of
Good Faith Efforts.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special
Provision.

Indicate intended DBE commitment.

We intend to meet or exceed the contract goals as per the DBE Commitment which is
submitted with the Bid Proposal.

RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT PERCENT

We fail to meet the advertised goal. This firm commits to DBE participation as per the
DBE Commitment which is submitted with the EBS Bid Proposal and to continue Good
Faith Efforts throughout the performance of the project. Documentation of Good Faith
Efforts is submitted with the Bid Proposal, including:

1. DBE Contact Log Report

2. Quote Comparison Report

PART B. RACE NEUTRAL DBE PARTICIPATION
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION PERCENT

If the DBE goal, which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0% , complete
only Part B and submit Race Neutral DBE Information.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity
action has been utilized to allow DBEs to compete for and perform on subcontracts.
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We do not intend to sublet a portion of the contract work.
We intend to sublet a portion of the contract work. Our firm has taken equal opportunity
action to allow DBEs to compete for and perform on subcontracts. Documentation of
Race Neutral efforts is submitted with the Bid Proposal, including:
1. RACE NEUTRAL DBE COMMITMENT PERCENT
2. DBE Contact Log Report

3. Quote Comparison Report



Federal-Blue Book

VIII. ATTENTION CONTRACTORS

E.E.O. Affirmative Action Requirements on
Federal and Federal-Aid Construction Contracts

Changes in Hometown Plan and Special Bid Conditions

All imposed Plans and the Philadelphia Plan approvals have been rescinded.
The use of Special Bid Conditions will discontinue.

New Requirements

Effective immediately all requests for bids/solicitations on all contracts and subcontracts of
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246),
(Appendix B). The provisions of FHPM 6-4-1-2 will continue to be used.

We recognize that there will be some duplicate material in the contracts as a result of
incorporating the new OFCCP requirements. But we cannot discontinue use of Special Provision
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the
Secretary of Transportation and publishing in the Federal Register. We have been informed by
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the
contract provisions.

Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity, must include the goals for minority and female participation in each craft on all
contracts and subcontracts.

As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the
Office of Federal Contract Compliance Programs, standards and goals for minority utilization,
throughout the country, have now been implemented. Goals for minority representation in each
trade are shown in Attachment A for the Contractor's use and guidance. (As previously
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective
of their geographical location.)

Paragraph 3, of Appendix A points out that the Contractor will provide written notification to
OFCCP of award of any subcontract in excess of $10,000. The Contractors must be advised that
their notification will continue, as our regular reporting procedures, by making such notification
to the Utah Department of Transportation that will then report it to the FHWA, that will then
report to OFCCP.
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Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246).

1.  The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables minority and female participation, expressed in percentage terms
for the Contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Goals for minority Goals for female
Timetables participation for participation in each
each trade trade
April 1, 1980 until March 31, 1981 6.9%
October 3, 1980 5.1%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal
or Federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals
established for such geographical area where the work is actually performed. See Attachment A.
With regard to this second area, the Contractor also is subject to the goals for both its federally
involved and non-federal involved construction.

The Contractor's compliance with the Executive Order and the regulations is 41 CFR part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet
the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of their projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor's goals shall be a violation of the Contract,
the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.
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3.  The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

4.  As used in this Notice, and in the contract resulting from this solicitation, the "covered
area" is, State of Utah, County of Wasatch.
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APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

1.  Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which
this contract resulted;

b.  "Director" means Director, Office of Federal Contract Compliance Programs, United
State Department of Labor, or any person to whom the Director delegates authority;

c.  "Employer identification number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d.  "Minority" includes:

(1) Black (all persons having origins in any of the black African racial groups not
of Hispanic origin);

(i1)) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(ii1)) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving
any construction trade, they shall physically include in each subcontract in excess of $10,000 the
provision of these specifications and the Notice that contains the applicable goals for minority
and female participation and that is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or through an
association, their affirmative action obligations on all work in the plan area (including goals and
timetables) shall be in accordance with that Plan for those trades that have unions participating in
the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor participating in an approved Plan is
individually required to comply with its obligations under the E.E.O. clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has employees. The
overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's failure to take good faith efforts to
achieve the Plan goals and timetables.
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4.  The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the Contractor should reasonable be able to achieve in
each construction trade in which they have employees in the covered area. Covered
Construction Contractors performing construction work in geographical areas where they do not
have a federal or federally assisted construction contract shall apply the minority and female
goals established for the geographical area where the work is being performed. Goals are
published periodically in the federal register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Programs or from Federal procurement
contracting officers. The Contractor is expected to make substantially uniform progress in
meeting their goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities, Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon their effort to achieve maximum results from their actions, The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

a.  Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned to
work, The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to
minority or female individuals working at such sites or in such facilities.

b.  Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to community
organizations when the Contractor or their union have employment opportunities available,
and maintain a record of the organization's responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect to
each individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefore, along with whatever
additional actions the Contractor may have take.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a
minority person or woman sent by the Contractor, or when the Contractor has other
information that the union referral process has impeded the Contractor's efforts to meet its
obligations.

e.  Develop on-the-job training opportunities and/or participate in training programs for
the area that expressly includes minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources compiled under 7b above.

f.  Disseminate the Contractor's E.E.O. policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the Contractor in
meeting their E.E.O. obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report, etc. by
specific review of the policy with all management personnel and with all minority and
female employees at least once a year; and by posting the company E.E.O. policy on
bulletin boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's E.E.O. policy and affirmative action
obligations under these specifications with all employees having any responsibility for
hiring, assignment, layoff, termination, or other employment decisions including specific
review of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h.  Disseminate the Contractor's E.E.O. policy externally by including it in any
advertising in the news media, specifically including minority and female news media, and
providing written notification to and discussing the Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

L. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority and
female recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
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applications for apprenticeship or other training by ANY recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation employment
to minority and female youth both on the site and in other areas of a Contractor's
workforce.

k.  Validate all tests and other selection requirements where there is an obligation to do
so under 41 CFR Part 60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to seek or
to prepare for, through appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the E.E.O. policy and the
Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to assure
privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractors and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

p. Conduct a review, at least annually of all supervisors' adherence to and performance
under the Contractor's E.E.O. policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations that assist in fulfilling

one or more of their affirmative action obligations (7a through p). The efforts of a Contractor
association, joint Contractor-union, Contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any one or more of its
obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group, has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce participation, makes a
good faith effort to meet its individual goal and timetables, and can provide access to
documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.
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9. A single goal for minorities and a separate single goal for women has been established,
The Contractor, however is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both minority
and non-minority, Consequently, the Contractor may be in violation of the Executive Order if a
particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved their goals for women generally, the Contractor may be in violation of
the Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative actions standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor in fulfilling their obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph
7 of these specifications, so as to achieve maximum results from their efforts to ensure equal
employment opportunity. If the Contractor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company E.E.O. policy is being carried out, to submit reports relating
to the provisions hereof as may be required by the Government, and to keep records. Records
shall at least include for each employee, the name, address, telephone numbers, construction
trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer,) dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the
work was performed, Records shall be maintained in an easily understandable and retrievable
form, however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other
laws that establish different standards of compliance or upon application of requirements for the
hiring of local or other area residents (e.g., those under the Public Works Employment Act of
1977 and the Community Development Block Grant Program).



Federal-Blue Book

GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

County Percentage
BeaVer.....cccceeerrrrrneneereecccccsssonnnnnens 12.6
Box Elder ......caeeeeeeeeeeeeeeeeeeenenennne. 5.1
Cache....ccceerrrrreneeeeececccrcnnneeeeecees 5.1
Carbom ...ccceeeeeeeeeeeeeeeeeneeeeeeeeenenenes 5.1
Daggett .....ceeeveercncnrcssnnrcscnnresnns 5.1
DAaViS ceeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeenenene 6.0
Duchesne........ceeeeeeeeeeeeeeeeeeeeeeeanees 5.1

| 0011 1<) 3 R 5.1
Garfield .......eeeeeeeeeeeccrrcrnnneeeeceen 12.6
Grand .....ccceeeeeeeeeeeeeeeeeeeeeeeeceeeeeens 10.2
| 1 1) | F OO UPPRURRRRRRRt 12.6
JUAD caeeeeeeeeeeececrrrrnneeeeeeeeecssssnnnanenes 51
KANE caaeeeeeeeeeeenrrcnnneeeeececccssonnnnnees 12.6
Millard ......ceeeeeeeeeeeeeeeeeeeeeeeeeeeenenes 5.1
A7 1) o 1 | DR 5.1
Pitte...eeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeanne 5.1
RiCh.aaaeeeeeeeeeeccrrcnnneeeeeceeccsssonnannene 5.1
Salt LaKe ...ccoeeeeerereerrrrrrssssssssssnnes 6.0
San JUAN.....eeeeeeeeeeeeeccrrrnnnneeececcens 10.2
NE: )11 1 (O 5.1
SEVICE cceerrrrrnneereeeeceecsssssnnanseesacees 5.1
N 10111111 1 S 5.1
TO0CLE ...cceeerrrcnanneeeeceecrscnnnsaneecens 6.0
Uintah.......ceeeeeeeeeeeeeeeeeeeeeeeeeeeneneee. 5.1
Utah aaaaaeeeeeeecinnnrcnnneeneeccecsssnnnannens 2.4
Wasatch.......uueeeeeeeeeeeeeeeeeeeeeeeneanne. 5.1
Washington.........cceeeccceccscnnnnns 12.6
Wayne....oocoicvrenrecsssnrncssssnsrecsssnnnes 5.1

WEDEE ueaueeeeceeerreeeneneeeesecesereeennnes 6.0
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IX.  Specific Equal Employment Opportunity Responsibilities

1. General

a. Equal employment opportunity requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by Executive
Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions
(Form PR-1273 or 1316, as appropriate) and these Special Provisions that are
imposed pursuant to Section 140 of Title 23, U.S.C. as established by Section 22 of
the Federal Highway Act of 1968. The requirements set forth in these Special
provisions shall constitute the specific affirmative action requirements for project
activities under this contract and supplement the equal employment opportunity
requirements set forth in the Required Contract Provisions.

b.  Contractors will work with the State highway agencies and the Federal Government
in carrying out equal employment opportunity obligations and in their review of
contractor activities under the contract.

c.  Contractors and all their Subcontractors holding subcontracts not including material
suppliers, of $10,000 or more, will comply with the following minimum specific
requirement activities of equal employment opportunity: (The equal employment
opportunity requirements of Executive Order 11246, as set forth in Volume 6,
Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway program Manual, are
applicable to material suppliers as well as Contractors and Subcontractors.) The
Contractor will include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding on the
Subcontractor.

2. Equal Employment Opportunity Policy

Contractors will accept as operating policy the following statement that is designed to
further the provision of equal employment opportunity to all persons without regard to their
race, color, religion, sex, or national origin, and to promote the full realization of equal
employment opportunity through a positive continuing program:

"It is the policy of this Company to assure that applicants are employed, and
that employees are treated during employment, without regard to their race,
religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, apprenticeship, and/or on-the-job training."
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3.

Equal Employment Opportunity Officer

Contractors will designate and make known to the State highway agency contracting
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O.
Officer) who will have the responsibility for and must be capable of effectively
administering and promoting an active Contractor program of equal employment
opportunity and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a. All members of the Contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's equal employment opportunity policy and contractual
responsibilities to provide equal employment opportunity in each grade and
classification of employment. To ensure that the above agreement will be met,
the following actions will be taken as a minimum:

(1) Periodic meetings of supervisory and personnel office employees will be
conducted before the start of work and then not less often than once every
six months, at which time the Contractor's equal employment opportunity
policy and its implementation will be reviewed and explained. The
meetings will be conducted by the E.E.O. Officer or other knowledgeable
company official.

(2) All new supervisory or personnel office employees will be given a
thorough indoctrination by the E.E.O. Officer or other knowledgeable
company official covering all major aspects of the Contractor's equal
employment opportunity obligations within thirty days following their
reporting for duty with the Contractor.

3) All personnel who are engaged in direct recruitment for the project will be
instructed by the E.E.O. Officer or appropriate company official in the
Contractor's procedures for locating and hiring minority group employees.

b. In order to make the Contractor's equal employment opportunity policy known to

all employees, prospective employees, and potential sources of employees, i.¢.,
schools, employment agencies, labor unions (where appropriate), college
placement officers, etc., the Contractor will take the following actions:

(1) Notices and posters setting forth the Contractor's equal employment
opportunity policy will be placed in areas readily accessible to employees,
applicants for employment, and potential employees.
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(2) The Contractor's equal employment opportunity policy and the procedures
to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

Recruitment

When advertising for employees, the Contractor will include in all advertisements
for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be published in newspapers or other publications having a
large circulation among minority groups in the area from which the project work
force would normally be derived.

The Contractor will, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral
sources likely to yield qualified minority group applicants, including, but not
limited to, State employment agencies, schools, colleges, and minority group
organizations. To meet this requirement, the Contractor will, through his E.E.O.
Officer, identify sources of potential minority group employees, and establish
with such identified sources of procedures whereby minority group applicants
may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, they are expected to observe the provisions of that
agreement to the extent that the system permits the Contractor's compliance with
equal employment opportunity contract provisions, (The U.S. Department of
Labor has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

Contractors will encourage their present employees to refer minority group
applicants for employment by posting appropriate notices or bulletins in areas
accessible to all such employees. In addition, information and procedures with
regard to referring minority group applicants will be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, or national origin, The following procedures shall be followed:

a.

Contractors will conduct periodic inspections of project sites to ensure that
working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.
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b. Contractors will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. Contractors will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

d. Contractors will promptly investigate all complaints of alleged discrimination
made to them in connection with their obligations under this contract, will attempt
to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every
complainant of all avenues of appeal.

7. Training and Promotion

a. Contractors will assist in locating, qualifying, and increasing the skill of minority
group and women employees, and applicants for employment.

b. Consistent with the Contractor's work force requirements and as permissible
under Federal and State regulations, the Contractor shall make full use of training
programs i.e., apprenticeship and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. In the event the training Special provision is provided
under this contract, this subparagraph will be superseded as indicated in
Attachment 2.

c. Contractors will advise employees and applicants for employment of available
training programs and entrance requirements for each.

d. Contractors will periodically review the training and promotion potential of
minority group and women employees and will encourage eligible employees to
apply for such training and promotion.
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8. Unions

If Contractors rely in whole or in part upon unions as a source of employees, Contractors
will use their best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by Contractors either directly or
through a Contractor's association acting as agent will include the procedures set forth
below:

a. Contractors will use their best efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minority group members
and women for membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for higher paying
employment.

b. Contractors will use their best efforts to incorporate an equal employment
opportunity clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion,
sex, or national origin.

C. Contractors are to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the State Highway
Department and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the Contractor with a reasonable flow
of minority and women referrals within the time limit set forth in the collective
bargaining agreement, the Contractor will through independent recruitment
efforts, fill the employment vacancies without regard to race, color, religion, sex,
or national origin, making full efforts to obtain qualified and/or qualifiable
minority group persons and women. (The U.S. Department of Labor has held that
it shall be no excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such Contractor shall immediately notify the State
highway agency.
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10.

Subcontracting

Contractors will use their best efforts to solicit bids from and to utilize minority
group Subcontractors or Subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of
minority-owned construction firms from State highway agency personnel.

Contractors will use their best efforts to ensure Subcontractor compliance with
their equal employment opportunity obligations.

Records and Reports

Contractors will keep such records as are necessary to determine compliance with
the Contractor's equal employment opportunity obligations. The records kept by
the Contractor will be designed to indicate:

(1) the number of minority and non-minority group members and women
employed in each work classification on the project,

(2) the progress and efforts being made in cooperation with unions to increase
employment opportunities for minority and women (applicable only to
Contractors who rely in whole or in part on unions as a source of their
work force),

3) the progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees, and

(4) the progress and efforts being made in securing the services of minority
group Subcontractors or Subcontractors with meaningful minority and
female representation among their employees.

All such records must be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the State highway agency and the
Federal Highway Administration.

Contractors will submit to the State highway agency a monthly E.E.O. report for
each month for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. This information is to be reported on
Form PR-1391. Each covered Subcontractor will submit the reports for the life of
the Subcontractor's agreement and indicate last month of work. When no work is
performed during a month indicate this on the report as NO WORK.
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Training Special Provisions

This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in
implementation of 23 U.S.C.C.140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the type
of trade or job classification involved.

The number of trainees to be trained under the special provision will be 1 (amount to
be filled in by the State Highway Department).

In the event that a Contractor subcontracts a portion of the contract work, they shall determine
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision, The Contractor shall also ensure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private likely to yield minority and women trainees) to the extent that such
persons are available within a reasonable area of recruitment. The Contractor will be responsible
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as
to whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of
the following and the trainees are concurrently employed on a Federal-aid project; contributes to
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during
the off-site training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that all trainees be on board for the entire length of the contract.
Contractors will have fulfilled their responsibilities under this Training Special Provision if they
have provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

Contractors shall furnish the trainee a copy of the program the Contractor will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting their performance under this Training Special Provision.
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X. REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I General
1L Nondiscrimination
111 Nonsegregated Facilities
Iv. Payment of Predetermined Minimum Wage
V. Statements and Payrolls

VI Record of Materials, Supplies, and Labor
VIIL Subletting or Assigning the Contract
VIII.  Safety: Accident Prevention

IX. False Statements Concerning Highway Projects

X. Implementation of Clean Air Act and Federal
Water Pollution Control Act

XL Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion
XIL Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included in
Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed
on the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract
Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL)
as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.)
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the State highway
agency (SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO
and who must be assigned adequate authority and responsibility to
do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and
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will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees
will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations
within thirty days following their reporting for duty with the
contractor.

c.  All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employ-
ees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation:  "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO
contract provisions. (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amend-
ed.)

c.  The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all
complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective
action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs,
i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in
their first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

d. The contractor will periodically review the training
and promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a
contractor's association acting as agent will include the procedures
set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.

b  The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
their race, color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to the
SHA and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment
efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minority group persons and
women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors
and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined
in 49 CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with
meaningful minority group and female representation among their
employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this
contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder,
Federal-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm does not
maintain or provide for its employees any segregated facilities at
any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the EEO
provisions of this contract. The firm further certifies that no
employee will be denied access to adequate facilities on the basis
of sex or disability.

b. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation
of material supply agreements of $10,000 or more and that it will
retain such certifications in its files.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors,
which are exempt.)

1. General:

a. All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not less
often than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276¢)] the full amounts of wages and
bona fide fringe benefits (or cash equivalents thereof) due at time
of payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor
or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section IV and the DOL
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poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily
seen by the workers. For the purpose of this Section, contributions
made or costs reasonably anticipated for bona fide fringe benefits
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section IV,
paragraph 3b, hereof. Also, for the purpose of this Section, regular
contributions made or costs incurred for more than a weekly period
(but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein, provided,
that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract, which
is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.

d. 1In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the

contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator
for determination. Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does
not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set
aside in a separate account assets for the meeting of obligations
under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1) Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or
if a person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination
for the work actually performed. @~ Where a contractor or
subcontractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level
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hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an accept-
able program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable

wage determination or is approved pursuant to the conformance
procedure set forth in Section IV.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually per-
formed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with
Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio
of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request
of an authorized representative of the DOL withhold, or cause to
be withheld, from the contractor or subcontractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the
same prime contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages
required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work
in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not
less than one-and-one-half times his/her basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the
event of any violation of the clause set forth in paragraph 7 above,
the contractor and any subcontractor responsible thereof shall be
liable to the affected employee for his/her unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer, mechanic,
watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in paragraph 7.
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9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request
of any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at
the site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of
the Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the
labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b)(2)(B) of the
Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprentices and trainees, and ratios and wage rates
prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section
IV, paragraphs 4 and 5, and watchmen and guards engaged on
work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this

Section V. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the follow-
ing:

(1) that the payroll for the payroll period contains
the information required to be maintained under paragraph 2b of
this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the
Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as specified
in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement
of Compliance" required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications
may subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL,
or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000
(23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials
and Labor Used by Contractor of Highway Construction Involving
Federal Funds," prior to the commencement of work under this
contract.
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b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of
the quantities of those specific materials and supplies listed on
Form FHWA-47, and in the units shown on Form FHWA-47.

c.  Furnish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a final
labor summary of all contract work indicating the total hours
worked and the total amount earned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by
the State. Specialty items may be performed by subcontract and
the amount of any such specialty items performed may be deducted
from the total original contract price before computing the amount
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635).

a. "Its own organization" shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. "Specialty Items" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given only after the SHA has assured that each subcontract
is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment

and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. Tt is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his/her health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, the following
notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or
quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on
any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed
or to be performed, or materials furnished or to be
furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Vi ransportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of
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the Federal-aid Roads Act approved July 1, 1916, (39 Stat.
355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not
more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the
performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as
amended by Pub.L. 91-604), and under the Federal Water Pollution
Control Act, as amended (33 U.S.C. 1251 et seq., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such require-
ments.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall submit
an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in
connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If
it is later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "lower tier covered transaction,"
"participant,” "person," "primary covered transaction," "principal,"
"proposal," and "voluntarily excluded," as used in this clause, have
the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the
department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided
by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
nonprocurement portion of the "Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs" (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph f
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

H ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:
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a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving
stolen property;

c.  Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* 3k ok ok ok

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms '"covered transaction," "debarred,"
"suspended,"  "ineligible," "primary covered transaction,"
"participant," "person," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,”" without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
Nonprocurement List.

h.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

Y

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal.

H ok ok ok ok

XII. CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a.  No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.
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b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or

entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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XI.  Wage Rates Applicable
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GENERAL DECISION UT020028 05/17/02 UT28

General Decision Number UT020028

Superseded General Decision No. UT010028

State: Utah

Construction Type:

HIGHWAY

County(ies):

DAGGETT UINTAH
DUCHESNE WASATCH

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date

0 03/01/2002
1 05/17/2002

ENGI9993B 07/01/1999
POWER EQUIPMENT OPERATORS:

Blade, rough

Blade smooth/finish
Bulldozer, over D7
Bulldozer, up to and including D7
Crusher

Grade setter

Heavy duty repairman
Loader over 10 cy
Lube engineer

Rotary Drill

Scraper under 35 cy

* JRON0027C 01/01/2002

IRONWORKERS:
Ornamental, Structural, and Reinforcing

SUUT3004A 03/24/1992

BRICKLAYER/STONEMASON

Rates

20.99
20.99
20.02
19.05
20.02
19.05
20.02
20.99
19.05
19.05
20.99

Rates

20.27

Rates
15.65

Fringes

8.23
8.23
8.23
8.23
8.23
8.23
8.23
8.23
8.23
8.23
8.23

Fringes

8.36

Fringes
1.57



CARPENTERS

CEMENT MASONS

ELECTRICIANS

FLAGGERS

LABORERS:

General Laborer

Asphalt Raker Laborer

Laborer Fence Erector

Landscape Laborer

Pipelayer (smooths sides and bottom of trenches,

does rigging of pipe, assemble and install concrete and
tile pipe)

Laborer, Power Tools Cutting Torch, Operators of
gasoline, electric or pneumatic tools, (E.G. compressor,
compactor, jackhammer, vibrator, concrete saw, chain
saw, and concrete cutting torch)

Laborer, Powderman

PAINTERS:

Spray

Sandblaster (all surfaces that will be repainted except
highway striping)

POWER EQUIPMENT OPERATORS:

Assistant to Engineer

Backhoe/Loader Comb

Backhoe, Tire & Track, under 5 cu. yds.
Backhoe, Tire & Track, over 5 cu. yds.
Compactor

Concrete Pump Operator

Cranes - up to 45 tons

Cranes - over 45 tons

Loader under 2 1/2 cu. yd.

Loader 2 1/2 to 10 cu. yd.

Paver, Asphalt/Concrete

Pile Driver

Plant Operator Asphalt/Concrete
Roller, Asphalt

Roller Grader

Scraper over 35 cu. yd.

Screedman

Sheepsfoot compactor

Sweeper

Tractor, Small rubber tire

16.99
14.24
16.88

6.64

12.27
12.40
12.82
12.27

12.82

13.11
13.07

14.05

14.05

16.76
18.05
17.95
18.95
18.20
15.63
18.05
18.36
17.53
15.58
15.83
23.46
14.66
17.15
14.36
18.95
16.51
16.29

9.79
17.15

2.51
2.41
4.44
1.62

2.58
2.38
2.62
2.79

2.70

2.67
2.71

1.62

1.62

5.85
7.08
6.89
6.93
6.93
6.93
7.23
6.73
7.19
5.78
7.23
3.56
4.34
5.47
5.57
7.23
6.10
6.93
1.27
7.23



TRUCK DRIVERS:
Dump Trucks - Water Level Capacity (Bottom, end and side),
including dumpster truck, turnawagons, turnarockers and dumpcrete):

Less than 8 cu. yds. 17.06 5.87
8 cu. yds. and less than 14 cu. yds. 15.99 5.72
14 cu yds. and less than 35 cu. yds. 16.14 5.72
35 cu. yds. and less than 75 cu. yds. 16.34 5.72
Water, Fuel and Oil Trucks 2500 gallons to less than 4000

gallons 15.45 5.06

6000 gallons to less than 10,000 gallons 16.54 5.72
Pickup 15.99 5.32
Transport Truck 17.00 4.54
Truck Mechanic 16.84 5.72

TEAMO0222G 07/01/1990

Rates Fringes
TRUCK DRIVERS:
Dump Trucks - Water Level Capacity (Bottom, End and
Side), Including Dumpster Truck, Turnawagons,
Turnarockers and Dumpcrete):
14 cu. yds. and less than 35 cu. yds., double 16.69 6.52

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

TEAM2220A 07/01/1990

Rates Fringes
TRUCK DRIVERS
Water, Fuel and Oil:
Up to 2500 gallons 16.39 6.52
4,000 gallons to less than 6,000 gallons 16.84 6.52
Over 10,000 gallons 17.34 6.52
Oiler Spreader Operator where boot man is not required  17.09 6.52

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor standards
contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do
not reflect collectively bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
* an existing published wage determination



* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination
matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon
survey program. If the response from this initial contact is not satisfactory, then the
process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial
contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by
the action) can request review and reconsideration from the Wage and Hour
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position
and by any information (wage payment data, project description, area practice material,
etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write
to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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Utah Department of Transportation
Bidder's Schedule

Bid Opening Date: 5/29/2003
Project Number: STP-0040(35)150
Project Name: US-40, NAPLES ONE MILE EASTERLY
Description: MINOR WIDENING
Funding FEDERAL

Region: REGION 3
County UINTAH

# Item Description Quantity Unit
10 - ROADWAY
1 00830001U Equal Opportunity Training 1000 hour
2 012850010 Mobilization 1 lump sum
3 013150010 Public Information Services 1 lump sum
4 015540005 Traffic Control 1 lump sum
5 015610010 Environmental Fence 420 foot
6 015710020 Check Dam (Stone) 140 cubic yard
7 015710030 Silt Fence 2550 foot
8 015710060 Drop-Inlet Barriers (Stone) 20 cubic foot
9 015720020 Dust Control and Watering 2750 1000 gallons
10 015740010 Environmental Control Supervisor 1 lump sum
11 017210010 Survey 1 lump sum
12 018910020 Move Mailbox 12 each
13 018910030 Mailbox Assembly 12 each
14 018920050 Reconstruct Manhole 1 each
15 01892006P Relocate Water Valve 2 each
16 020560010 Borrow 27400 ton
17 020560020 Granular Borrow 20860 ton
18 020820020 Relocate Water Meter 1 each
19 022210055 Remove Concrete Headwall 3 each
20 022210080 Remove Fence 3890 foot
21 022210095 Remove Pipe Culvert 975 foot
22 02221030* Remove Right-of-Way Marker 2 each
23 02221089* Move Outbuilding 2 each
24 02221099* Abandon Concrete Siphon 5 each
25 02224000* Abandon Concrete Box Culvert 1 lump sum
26 022310020 Clearing and Grubbing 7 acre
27 023160020 Roadway Excavation (Plan Quantity) 21600 cubic yard
28 023180010 Small Ditch Excavation 25 cubic yard
29 02336000* Subtreatment 3680 ton
30 023730010 Loose Riprap 20 cubic yard
31 023760010 Erosion Control Blanket 12830 square yard
32 026100014 48 inch Pipe Culvert, Class A 470 foot
33 026100548 18 inch Corrugated Metal Pipe Culvert, Class A 65 foot
34 026100550 24 inch Corrugated Metal Pipe Culvert, Class A 85 foot
35 026100552 30 inch Corrugated Metal Pipe Culvert, Class A 120 foot
36 026100554 36 inch Corrugated Metal Pipe Culvert, Class A 60 foot
37 026100590 21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 980 foot
38 02612020* 8 Inch PVC 200 PSI Water Pipe 1200 foot
39 02612030* 12 Inch PVC 200 PSI Water Pipe 200 foot
40 02612040* Corporation Stop 1 each
41 02612050* CTS Poly Water Tube - 3/4 Inch Min. 35 foot
42 026130080 Culvert End Sections 48 inch 2 each
43 026350035 Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 2 each
44 026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 2 each

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.

Page 1 of 3
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Utah Department of Transportation
Bidder's Schedule

Bid Opening Date: 5/29/2003 Region: REGION 3
Project Number: STP-0040(35)150 County UINTAH
Project Name: US-40, NAPLES ONE MILE EASTERLY
Description: MINOR WIDENING
Funding FEDERAL

# Item Description Quantity Unit
10 - ROADWAY
45 027050010 Asphalt Pavement Sawing 84000 inch-foot
46 027210070 Untreated Base Course 3/4 inch or 1 inch Max 8610 ton
47 027410060 HMA - 3/4 inch 13405 ton
48 027480010 Liquid Asphalt MC-70 or MC-250 23 ton
49 027480030 Emulsified Asphalt SS-1 20 ton
50 027490010 Asphalt Concrete Driveway 20 each
51 027850030 Chip Seal Coat, Type C 43050 square yard
52 027850055 Emulsified Asphalt CRS-2P 82 ton
53 02813002* 6 Inch PVC 200 PSI Pipe 360 foot
54 02813010* Reconstruct Irrigation Valve 1 each
55 028220010 Right-of-Way Fence, Type A (Metal Post) 3870 foot
56 028220070 Right-of-Way Gate 6 ft 1 each
57 02822010* Relocate Gate 2 each
58 028960010 Boundary Survey and Survey Plat 1 lump sum
59 028960020 Right-of-Way Markers 2 each
60 029610025 Rotomilling - 1 1/2 Inch 18780 square yard
61 032110010 Reinforcing Steel - Coated 1650 pound
62 033100020 Concrete- Small Structure 15 cubic yard
63 035750010 Flowable Fill 21 cubic yard
64 051200020 Structural Steel 200 pound

30 - LANDSCAPING

65 02311000* Wetland Excavation/Grading 11900 cubic yard
66 02311010* Strip and Spread Wetland Soils 1450 cubic yard
67 029110010 Cellulose Fiber Mulch 11 acre

68 029120030 Strip and Stockpile Topsoil 7120 cubic yard
69 029120040 Spread Stockpiled Topsoil 50400 square yard
70 029220030 Broadcast Seed 12 acre

71 02932006D Plant - 5 Gallon Container 144 each

72 029360010 Establishment Period 1 lump sum
40 - SIGNING

73 018910010 Move Street Sign 5 each

74 027650020 Pavement Message Paint 8 each

75 027650050 Pavement Marking Paint 105 gallon

76 028420010 Delineator Type | 32 each

77 028420030 Delineator - Culvert Marker 12 each

78 028910005 Remove Sign 5 each

79 028910010 Relocation of Sign 13 each

80 02891002* Relocate Commercial Sign 1 each

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.
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Bid Opening Date
Project Number
Project Name
Description

Utah Department of Transportation
Bidder's Schedule

: 5/29/2003
: STP-0040(35)150

: US-40, NAPLES ONE MILE EASTERLY

: MINOR WIDENING

Funding FEDERAL

Region: REGION 3
County UINTAH

Item Description Quantity Unit
40 - SIGNING
81 02891002P Sign Type P-1, 96 inch X 42 inch 1 each
82 02891006P Sign Type P-1, 18 inch X 24 inch 4 each
83 028910130 Auxiliary Sign Type P-I 8 square foot
84 028910170 Sign Type P-1, 30inch X 30 inch 1 each
85 028910185 Auxiliary Sign Type P-2 5 square foot
86 02891020P Sign Type P-2, 10 Inch X 36 Inch 2 each
60 - LIGHTING
87 16525001D Highway Lighting System 1 lump sum
*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.
Page 3 of 3 4/15/2003 07:29:53
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XIII. Measurement and Payment



April 10, 2003
MEASUREMENT AND PAYMENT
STP-0040(35)150

The Department will measure and pay for each bid item as detailed in this section.
Payment is contingent upon acceptance by the Department.

Items are listed by Specification and in tables as follows:

Item # Bid item number | Bid Item Name | Unit of measurement and payment

Additional information goes here.

1 00830001U Equal Opportunity Training Hour
2 012850010 Mobilization Lump sum
Payment Amount Paid When Paid
First The lesser of 25% of Mobilization or 2.5% With first estimate
of contract
Second The lesser of 25% of Mobilization or 2.5% With estimate following completion
of contract of 5% of contract
Third The lesser of 25% of Mobilization or 2.5% With estimate following completion
of contract of 10% of contract
Fourth The lesser of 25% of Mobilization or 2.5% With estimate following completion
of contract of 20% of contract
Final Amount bid in excess of 10% of contract Project Acceptance-Final
price.
3 013150010 Public Information Services Lump Sum
Payment Amount Paid When Paid
One 25% of bid item amount With first estimate
Remaining portion of bid item paid as a With each estimate
percentage of the contract completed




4 015540005 Traffic Control Lump Sum
Payment Amount Paid When Paid
One 25% of bid item amount With first estimate
Remaining portion of bid item paid as a With each estimate
percentage of the contract completed
5 015610010 Environmental Fence Feet
In place
6 015710020 Check Dam (Stone) Cubic yard
In place
7 015710030 Silt Fence Feet
In place
8 015710060 Drop-Inlet Barriers (Stone) Cubic feet
In place
9 015720020 Dust Control and Watering 1000 gal
10 015740010 Environmental Control Supervisor Lump Sum
Payment Amount Paid When Paid
One 50% after wetland excavation and grading is | With first estimate
complete
Two Remaining portion of bid item paid upon With estimate following receipt of

receipt of Construction Compliance Letter

Construction Compliance Letter




11 017210010 Survey (Specialty Item) Lump Sum
Payment Amount Paid When Paid
One 25% of bid item amount With first estimate
Remaining portion of bid item paid as a With each estimate
percentage of the contract completed
12 018910020 Move Mailbox Each
In place, Department will not pay separately for removal.
13 018910030 Mailbox Assembly Each
Includes installation of mailbox.
14 018920050 Reconstruct Manhole Each
In place
15 01892006P Relocate Water Valve Each
In place.
16 020560010 Borrow Ton
Refer to Section 01280 “Measurement.”
17 020560020 Granular Borrow Ton
Refer to Section 01280 “Measurement.”
18 020820020 Relocate Water Meter Each

In place




19 022210055 Remove Concrete Headwall Each
Removed
20 022210080 Remove Fence Feet
Removed
21 022210095 Remove Pipe Culvert Feet
22 02221030* Remove Right-of-Way Marker Each
23 02221089* Move Outbuilding Each
Moved
24 02221099+ Abandon Concrete Siphon Each
The Department will not pay separately for borrow.
25 02224000* Abandon Concrete Box Culvert Lump Sum
26 022310020 Clearing and Grubbing Acre
A. Measurement: Measured to the nearest 500 yd®. Calculated by width (slope stake to slope stake) X

length (station to station) along each alignment as shown in the summary sheets.

1. Independent alignments will be considered separate lengths, with no exclusions.

2. Obliteration of roads, areas designated to remain such as cultivated fields, etc., will not be

included.

B. Payment:

1. Any overlapping areas will be paid for only once.

2. Additional areas for payment outside the roadbed will be specified or designated by the

Engineer.

1. Includes removal of trees - all sizes - within clearing and grubbing area.




27 023160020 Roadway Excavation (Plan Quantity) Cubic yard
28 023180010 Small Ditch Excavation Cubic yard
Department will not pay for excavation beyond the cross-section shown on the plans.

29 02336000+ Subtreatment Ton

In place

30 023730010 Loose Riprap Cubic yard
In place, computed using the in-place surface area and specified thickness.

31 023760010 Erosion Control Blanket Square yard
In place, do not measure overlaps

32 026100014 48 inch Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

33 026100548 18 inch Corrugated Metal Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

34 026100550 24 inch Corrugated Metal Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

35 026100552 30 inch Corrugated Metal Pipe Culvert, Class A Feet

Measured parallel to the center line from barrel end to barrel end, in place.




36 026100554 36 inch Corrugated Metal Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

37 026100590 21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

38 02612020* 8 Inch PVC 200 PSI Water Pipe Feet
Measured parallel to the center line from barrel end to barrel end, in place.

39 02612030* 12 Inch PVC 200 PSI Water Pipe Feet
Measured parallel to the center line from barrel end to barrel end, in place.

40 02612040* Corporation Stop Each
In place.

41 02612050* CTS Poly Water Tube - 3/4 Inch Min. Feet
In place.

42 026130080 Culvert End Sections 48 inch Each
In place

43 026350035 Rectangular Grate and Frame, (Standard Grating), Each

Std Dwg GF 3

In place




44 026350040 Rectangular Grate and Frame, (Bicycle Safe Grating), Each
Std Dwg GF 3

In place

45 027050010 Asphalt Pavement Sawing Inch-feet

Measurement: Average depth in inches times length in feet.

46 027210070 Untreated Base Course 3/4 inch or 1 inch Max Ton

In place

47 027410060 HMA - 3/4 inch Ton

Includes aggregates, asphalt binder, hydrated lime, other additives, etc. The Department will not pay separately
for asphalt binder, hydrated lime, additives, etc.

48 027480010 Liquid Asphalt MC-70 or MC-250 Ton
Do not measure water added in excess of the specified amount in Standard Specification 02745.

49 027480030 Emulsified Asphalt SS-1 Ton
Do not measure water added in excess of the specified amount in Standard Specification 02745.

50 027490010 Asphalt Concrete Driveway Each

The Department pays for untreated base course under Section 02721, and Hot Mix Asphalt under Section 02741.

51

027850030

Chip Seal Coat, Type C

Square yard

In place. Include in this item cover material, blotter material, and flush coat. Emulsified asphalt paid separately.

52

027850055

Emulsified Asphalt CRS-2P

Ton




53 02813002* 6 Inch PVC 200 PSI Pipe Feet
Measured parallel to the center line from barrel end to barrel end, in place.

54 02813010* Reconstruct Irrigation Valve Each

In place.

55 028220010 Right-of-Way Fence, Type A (Metal Post) Feet

In place

Measure parallel to the ground along the fence including line posts, less openings.

56 028220070 Right-of-Way Gate 6 ft Each

In place

Double gates will be counted as two gates.

57 02822010% Relocate Gate Each
Includes all materials required to relocate gate.

58 028960010 Boundary Survey and Survey Plat Lump sum
59 028960020 Right-of-Way Markers Each

In place

60 029610025 Rotomilling - 1-1/2 inch Square Yard




61

032110010 Reinforcing Steel - Coated Pound

Measurement: Per plan quantity.

1.

Do not include the mass of the coating or the specified test bars as computed weight.

2. Department will not make allowances for extra reinforcing steel required to provide lap splices that are
requested by the Contractor.

3. Department will not make allowances for clips, chairs, wire, or other materials used for fastening
reinforcement in place.

62 033100020 Concrete - Small Structure Cubic Yard

Measurement:

A. When the contract provides measurement per cubic yard, measure quantities by the dimensions shown.

B Use the prismoidal formula when the method of average end areas is not sufficiently accurate.

C. Do not measure concrete required to fill over breakage of excavation for footings, walls, or slabs.

D Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, piles,
metal grillage, anchors, conduits, or weep holes.

Payment:

A. Department will pay for reinforcing steel for structures separately, unless otherwise noted.

B. Department will pay separately for concrete placed in individual structures containing less than 8 yd’ at
the bid price per cubic yard for Concrete, Small Structure.

C. Department will make no separate payment for excavation for structures.

63 035750010 Flowable Fill Cubic Yard

In place

64 051200020 Structural Steel Pound

Measurement: Per plan quantity.

1.

Do not include the mass of the coating or the specified test bars as computed weight.

2. Department will not make allowances for extra reinforcing steel required to provide lap splices that are
requested by the Contractor.

3. Department will not make allowances for clips, chairs, wire, or other materials used for fastening
reinforcement in place.

65 02311000* Wetland Excavation/Grading Cubic Yard




66 02311010* Strip and Spread Wetland Soils Cubic Yard
In place

67 029110010 Cellulose Fiber Mulch Acre

68 029120030 Strip and Stockpile Topsoil Cubic Yard
In stockpile

69 029120040 Spread Stockpiled Topsoil Square Yard
In place

70 029220030 Broadcast Seed Acre

In place

71 02932006D Plant - 5 Gallon Container Each

In place

Missing or unacceptable plant material at the final plant inspection will not be paid for.

72

029320010 Establishment Period Lump Sum

Payment Amount Paid When Paid

One 30% of bid item amount after first inspection | With estimate following inspection
(about April 2004)

Two 30% of bid item amount after second With estimate following inspection
inspection (about July 2004)

Three 40% of bid item amount after final With estimate following inspection

inspection (about September 2004)




73 018910010 Move Street Sign Each
In place
74 027650020 Pavement Message Paint Each

In place, measurement - Painted Pavement Messages:

A Letter = one message.
B Arrow = one message.
C. Multi-headed arrow = one message per arrow.
D. School crossbars = one message per 24 inch x 10 ft bar.
E Crosswalk = two message per lane and two messages per shoulder.
F. Stop Bar = one message per lane and one message per shoulder.
G Railroad crossing markings = seven messages per lane.
1. ‘R’ = one message each (two required).
2. X’ = two messages.
3. Transverse Bar = one message each (two required).
4. Stop Bar = one message.
Payment:
A. The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Price reduction for paint application rate:
Rate Pay Factor
At the specified rate 1.0
1-10 percent below the specified rate 0.75
11-15 percent below the specified rate 0.50

More than 15 percent below the specified rate

May be accepted at 0.40 or required to be repainted.

75 027650050

Pavement Marking Paint

Gallon

In place, Payment:
A.
B. Price reduction for paint application rate:
Rate

At the specified rate

1-10 percent below the specified rate

11-15 percent below the specified rate

More than 15 percent below the specified rate

The Department will not pay for removal of unauthorized, smeared, or damaged markings.

Pay Factor

1.0

0.75

0.50

May be accepted at 0.40 percent or
repainted.

required to be




76 028420010 Delineator Type I Each
In place

77 028420030 Delineator - Culvert Marker Each
In place

78 028910005 Remove Sign Each
79 028910010 Relocation of Sign Each
In place, includes removal and disposal of existing concrete sign base.

80 02891002* Relocate Commercial Sign Each
In place, includes removal and disposal of existing concrete sign base.

81 02891002P Sign Type P-1, 96 inch X 42 inch Each
In place

82 02891006P Sign Type P-1, 18 inch X 24 inch Each
In place

83 028910130 Auxiliary Sign Type P-1 Square feet
In place

84 028910170 Sign Type P-1, 30 inch X 30 inch Each

In place




85 028910185 Auxiliary Sign Type P-2 Square Feet
In place

86 02891020P Sign Type P-2, 10 inch X 36 inch Each

In place

87 16525001D Highway Lighting System Lump Sum

Includes all materials and workmanship to install a complete and fully operational highway lighting system.
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XIV. PDBS Project Summary Report



Summary Report

Project: STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Iltem Number Description Qty Unit
00830001V Equal Opportunity Training 1,000 Hour
012850010 Mobilization 1 Lump
013150010 Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
015610010 Environmental Fence 420 ft
015710020 Check Dam (Stone) 140 cuyd
015710030 Silt Fence 2,550 ft
015710060 Drop-Inlet Barriers (Stone) 20 cuft
015720020 Dust Control and Watering 2,750 1000 gal
015740010 Environmental Control Supervisor 1 Lump
017210010 Survey 1 Lump
018910020 Move Mailbox 12 Each
018910030 Mailbox Assembly 12 Each
018920050 Reconstruct Manhole 1 Each
01892006P Relocate Water Valve 2 Each
020560010 Borrow 27,400 Ton
020560020 Granular Borrow 20,860 Ton
020820020 Relocate Water Meter 1 Each
022210055 Remove Concrete Headwall 3 Each
022210080 Remove Fence 3,890 ft
022210095 Remove Pipe Culvert 975 ft
02221030* Remove Right-of-Way Marker 2 Each
02221089* Move Outbuilding 2 Each
02221099* Abandon Concrete Siphon 5 Each
02224000* Abandon Concrete Box Culvert 1 Lump
022310020 Clearing and Grubbing 7 Acre
023160020 Roadway Excavation (Plan Quantity) 21,600 cuyd
023180010 Small Ditch Excavation 25 cuyd
02336000* Subtreatment 3,680 Ton
4/10/2003 Page 1 of 4



Summary Report

Project: STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Iltem Number Description Qty Unit
023730010 Loose Riprap 20 cuyd
023760010 Erosion Control Blanket 12,830 sqyd
026100014 48 inch Pipe Culvert, Class A 470 ft
026100548 18 inch Corrugated Metal Pipe Culvert, Class A 65 ft
026100550 24 inch Corrugated Metal Pipe Culvert, Class A 85 ft
026100552 30 inch Corrugated Metal Pipe Culvert, Class A 120 ft
026100554 36 inch Corrugated Metal Pipe Culvert, Class A 60 ft
026100590 21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 980 ft
02612020* 8 Inch PVC 200 PSI Water Pipe 1,200 ft
02612030* 12 Inch PVC 200 PSI Water Pipe 200 ft
02612040* Corporation Stop 1 Each
02612050* CTS Poly Water Tube - 3/4 Inch Min. 35 ft
026130080 Culvert End Sections 48 inch 2 Each
026350035 Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 2 Each
026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 2 Each
027050010 Asphalt Pavement Sawing 84,000 in-ft
027210070 Untreated Base Course 3/4 inch or 1 inch Max 8,610 Ton
027410060 HMA - 3/4 inch 13,405 Ton
027480010 Liquid Asphalt MC-70 or MC-250 23 Ton
027480030 Emulsified Asphalt SS-1 20 Ton
027490010 Asphalt Concrete Driveway 20 Each
027850030 Chip Seal Coat, Type C 43,050 sqyd
027850055 Emulsified Asphalt CRS-2P 82 Ton
02813002* 6 Inch PVC 200 PSI Pipe 360 ft
02813010* Reconstruct Irrigation Valve 1 Each
028220010 Right-of-Way Fence, Type A (Metal Post) 3,870 ft
028220070 Right-of-Way Gate 6 ft 1 Each
02822010* Relocate Gate 2 Each
028960010 Boundary Survey and Survey Plat 1 Lump
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Summary Report

Project: STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY

Detail Alt Group Alt # Description

10 - ROADWAY 0 0
Iltem Number Description Qty Unit
028960020 Right-of-Way Markers 2 Each
029610025 Rotomilling - 1 1/2 Inch 18,780 sqyd
032110010 Reinforcing Steel - Coated 1,650 Ib
033100020 Concrete- Small Structure 15 cuyd
035750010 Flowable Fill 21 cuyd
051200020 Structural Steel 200 Ib

Detail Alt Group Alt # Description

30 - LANDSCAPING 0 0
Iltem Number Description Qty Unit
02311000* Wetland Excavation/Grading 11,900 cuyd
02311010* Strip and Spread Wetland Soils 1,450 cuyd
029110010 Cellulose Fiber Mulch 11 Acre
029120030 Strip and Stockpile Topsoil 7,120 cuyd
029120040 Spread Stockpiled Topsoil 50,400 sqyd
029220030 Broadcast Seed 12 Acre
02932006D Plant - 5 Gallon Container 144 Each
029360010 Establishment Period 1 Lump

Detail Alt Group Alt # Description

40 - SIGNING 0 0
Iltem Number Description Qty Unit
018910010 Move Street Sign 5 Each
027650020 Pavement Message Paint 8 Each
027650050 Pavement Marking Paint 105 gal
028420010 Delineator Type | 32 Each
028420030 Delineator - Culvert Marker 12 Each
028910005 Remove Sign 5 Each
028910010 Relocation of Sign 13 Each
02891002* Relocate Commercial Sign 1 Each
02891002P Sign Type P-1, 96 inch X 42 inch 1 Each
02891006P Sign Type P-1, 18 inch X 24 inch 4 Each

4/10/2003 Page 3 of 4



Summary Report

Project: STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
Detail Alt Group Alt # Description
40 - SIGNING 0 0
Iltem Number Description Qty Unit
028910130 Auxiliary Sign Type P-I 8 sqft
028910170 Sign Type P-1, 30inch X 30 inch 1 Each
028910185 Auxiliary Sign Type P-2 5 sqft
02891020P Sign Type P-2, 10 Inch X 36 Inch 2 Each
Detail Alt Group Alt # Description
60 - LIGHTING 0 0
Iltem Number Description Qty Unit
16525001D Highway Lighting System 1 Lump
4/10/2003 Page 4 of 4
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
00830001U Equal Opportunity Training 1,000 Hour
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1,000.0
1,000.0
012850010 Mobilization 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
013150010 Public Information Services 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
015540005 Traffic Control 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
015610010 Environmental Fence 420 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC 2 220+37.60 99.80LT 223+99.40 14490 LT 365.0
EC 2 223+99.40 14490LT  224+33.10 116.00LT 45.0
410.0
4/10/2003 # For Information only Page 1 of 33



Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
015710020 Check Dam (Stone) 140 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC 1 208+60.00 LT 209+80.00 LT 8.0
EC 1 208+60.00 RT 209+80.00 RT 6.0
EC1 210+20.00 LT 210+80.00 LT 8.0
EC2 225+10.00 RT 225+70.00 RT 4.0
EC2 225+50.00 LT 2.0
EC3 226+30.00 RT 235+90.00 RT 34.0
EC3 227+30.00 LT 236+30.00 LT 32.0
EC4 249+60.00 RT 252+00.00 RT 10.0
EC4 251+00.00 LT 251+60.00 LT 4.0
EC5 252+20.00 LT 253+30.00 LT 4.0
EC5 252+60.00 RT 253+80.00 RT 6.0
EC5 254+60.00 LT 256+40.00 LT 8.0
EC6 269+10.00 RT 272+10.00 RT 12.0
138.0
015710030 Silt Fence 2,550 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC2 214+75.00 RT 224+50.00 RT 975.0 975.0
EC2 219+53.35 LT 225+15.72 LT 562.4 562.4
EC5 256+27.00 298.30 RT  258+45.10  169.80 RT 218.1 21841
EC5 258+08.80 RT 259+00.00 RT 912 91.2
EC5 258+08.80 RT 259+80.00 RT 1712 1712
EC5 258+45.10 169.80 RT  258+55.10  186.40 RT 150 15.0
EC5 258+55.10 186.40 RT  262+24.60 RT 369.5 369.5
EC6 266+62.50 RT 268+00.00 RT 1375 1375
2,539.9
015710060 Drop-Inlet Barriers (Stone) 20 cuft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC 1 202+63.00 LT 9.0
EC 1 202+63.00 RT 9.0
18.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
015720020 Dust Control and Watering 2,750 1000 gal
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 36.50 LT 205+69.47  11.00 LT 140.14
TYP 2 202+66.48 37.40 RT 205+69.47  11.00 RT 120.29
TYP 2 205+69.47 11.00 LT 209+81.48 11.00LT 61.91
TYP 2 205+69.47 11.00 RT 209+81.48 11.00 RT 51.47
TYP 3 209+81.48 11.00LT 249+50.00 11.00LT 1,143.03
TYP 3 209+81.48 11.00 RT 249+50.00 11.00 RT 1,024.04
TYP 4 249+50.00 11.00 LT 254+57.46  11.00 LT 29.54
TYP 4 249+50.00 11.00 RT 254+57.46  11.00 RT 36.41
TYP 5 254+57.46  11.00 LT 259+00.00 11.00LT 21.54
TYP 5 254+57.46  11.00 RT 259+00.00 11.00 RT 50.24
TYP7 265+00.00 11.00 RT 272+19.45 11.00 RT 58.25
2,736.86
015740010 Environmental Control Supervisor 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
017210010 Survey 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
018910020 Move Mailbox 12 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 207+60.50 24.60 RT 1.0 MOVE TO STA 201+00, RT
UT-2 225+03.00 18.80 RT 6.0 MOVE TO STA 201+00, RT
UT-3 235+82.00 22.70RT 3.0 MOVE TO STA 201+00, RT
UT-4 243+03.90 21.10RT 1.0 MOVE TO STA 201+00, RT
UT-4 249+02.30 19.40RT 1.0 MOVE TO STA 201+00, RT
12.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
018910030 Mailbox Assembly 12 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 207+60.40 RT 1.0
RD-2 225+03.00 RT 6.0
RD-3 235+83.20 RT 3.0
RD-4 243+03.80 RT 1.0
RD-4 249+02.70 RT 1.0
12.0
018920050 Reconstruct Manhole 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-5 253+49.20 59.20LT 1.0
1.0
01892006P Relocate Water Valve 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 205+96.00 62.40LT 1.0
uT-5 253+88.70 52.20 RT 1.0
2.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
020560010 Borrow 27,400 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 LT 205+69.47 4,131.0
TYP 2 202+66.48 RT 205+69.47 3,387.0
TYP 2 205+69.47 LT 209+81.48 330.0
TYP 2 205+69.47 RT 209+81.48 0.0
TYP 3 209+81.48 LT 249+50.00 25,104.0
TYP 3 209+81.48 RT 249+50.00 13,051.0
TYP 4 249+50.00 LT 254+57.46 0.0
TYP 4 249+50.00 RT 254+57.46 0.0
TYP 5 254+57.46 LT 259+00.00 0.0
TYP 5 254+57.46 RT 259+00.00 559.0
TYP7 265+00.00 RT 272+19.45 0.0
WM-3 255+19.00 261+15.00 -19,197.0  Reduction of borrow from wetland mitigation site
27,365.0
020560020 Granular Borrow 20,860 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 LT 205+69.47 LT 484.0
TYP 2 202+66.48 RT 205+69.47 RT 484.0
TYP 2 205+69.47 LT 209+81.48 LT 836.0
TYP 2 205+69.47 RT 209+81.48 RT 836.0
TYP 3 209+81.48 LT 249+50.00 LT 6,914.0
TYP 3 209+81.48 RT 249+50.00 RT 6,994.0
TYP 4 249+50.00 LT 254+57.46 LT 888.0
TYP 4 249+50.00 RT 254+57.46 RT 1,087.0
TYP 5 254+57.46 LT 259+00.00 LT 644.0
TYP 5 254+57.46 RT 259+00.00 RT 644.0
TYP 7 265+00.00 RT 272+19.45 RT 1,048.0
20,859.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
020820020 Relocate Water Meter 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-4 239+24.00 62.00 RT 1.0
1.0
022210055 Remove Concrete Headwall 3 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 206+45.60 453 RT 1.0
uT-2 220+10.30 574 RT 1.0
uT-2 220+77.40 585LT 1.0
3.0
022210080 Remove Fence 3,890 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 202+66.50 LT 205+97.40 LT 331.0
uT-1 202+66.50 RT 207+48.80 RT 482.0
UT-2 214+65.00 RT 224+21.60 RT 957.0
UT-2 219+77.90 LT 224+75.00 LT 497.0
UT-2 225+66.20 RT 226+00.00 RT 34.0
UT-3 226+00.00 RT 234+20.00 RT 820.0
UT-3 237+17.90 RT 238+98.40 RT 181.0
WM-3 585.0 COUNTY ROAD
3,887.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
022210095 Remove Pipe Culvert 975 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 208+17.40 60.00 RT 208+48.00 11.00 RT 58.0
uT-1 208+61.50 11.00 LT 208+97.50 70.30 LT 70.0
uT-2 214+64.60 53.50 RT 20.0
uT-2 215+68.00 49.60LT 40.0
uT-2 219+39.00 55.90LT 40.0
uT-2 223+52.50 79.20 RT 224+71.70 78.90LT 220.0
UT-3 227+83.30 63.00 RT 228+06.00 12.00 RT 55.0
uT-3 228+20.00 11.00LT 228+50.10 71.40LT 70.0
UT-3 236+44.80 38.60 RT 82.0
uT-3 236+72.70 51.10LT 60.0
uT-4 242+48.40 75.60LT 242+58.70  56.60 RT 140.0
uT-4 251+88.40 51.40RT 251+89.40 11.00 RT 40.0
uT-4 251+90.00 11.00LT 251+91.70  69.70 LT 60.0
955.0
02221030* Remove Right-of-Way Marker 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
UT-2 224+77.00 70.00 RT 1.0
UT-3 231+00.00 60.00 RT 1.0
2.0
02221089* Move Outbuilding 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-3 226+24.50 82.6 RT 1.0
RD-3 227+34.20 825RT 1.0
2.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Item Number Description Use Qty Unit
02221099* Abandon Concrete Siphon 5 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 208+97.50 70.3 LT 1.0
UT-3 227+83.30 63.0RT 1.0
uT-3 228+50.10 71.4LT 1.0
uT-4 251+88.40 51.4RT 1.0
uT-4 251+91.70 69.7 LT 1.0
5.0
02224000* Abandon Concrete Box Culvert 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
UT-2 220+44.00 O0.0RT 1.0
1.0
022310020 Clearing and Grubbing 7 Acre
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 202+66.50 RT 206+25.00 RT 0.42 AVG.WIDTH 51', 76 TREES
RD-1 204+35.00 LT 207+25.00 LT 0.38 AVG.WIDTH 57", 52 TREES
RD-2 214+75.00 RT 226+00.00 RT 1.03 AVG. WIDTH 40', 56 TREES
RD-2 215+00.00 LT 226+00.00 LT 1.06 AVG.WIDTH 42', 18 TREES
RD-3 226+00.00 LT 239+00.00 LT 1.04 AVG. WIDTH 35'
RD-3 226+00.00 RT 239+00.00 RT 1.04 AVG. WIDTH 35'
RD-4 239+00.00 LT 250+00.00 LT 0.88 AVG.WIDTH 35'
RD-4 239+00.00 RT 250+00.00 RT 0.88 AVG.WIDTH 35'
6.73
Note # Note
1 Includes removal of trees.
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
023160020 Roadway Excavation (Plan Quantity) 21,600 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 LT 205+69.47 210.0
TYP 2 202+66.48 RT 205+69.47 228.0
TYP 2 205+69.47 LT 209+81.48 553.0
TYP 2 205+69.47 RT 209+81.48 957.0
TYP 3 209+81.48 LT 249+50.00 4,823.0
TYP 3 209+81.48 RT 249+50.00 9,562.0
TYP 4 249+50.00 LT 254+57.46 805.0
TYP 4 249+50.00 RL 254+57.46 1,479.0
TYP 5 254+57.46 LT 259+00.00 542.0
TYP 5 254+57.46 RT 259+00.00 314.0
TYP7 265+00.00 RT 272+19.45 2,076.0
21,549.0
023180010 Small Ditch Excavation 25 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 221+02.90 101.7RT 221+61.00 1146 RT 19.105
RD-2 223+43.10 84.8RT 223+53.40 80.1RT 3.263
22.368
02336000 Subtreatment 3,680 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 217+01.00 RT 220+15.00 RT 880.0
RD-2 220+03.00 LT 224+27.00 LT 2,791.0
3,671.0
023730010 Loose Riprap 20 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC2 221+02.90 101.70LT  221+61.00 114.60 LT 19.4
19.4
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
023760010 Erosion Control Blanket 12,830 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC2 214+75.00 RT 224+50.00 RT 5,633.0 AVG.WIDTH =52'
EC2 219+53.35 LT 225+15.72 LT 4,124.0 AVG. WIDTH =66'
EC4 249+50.00 RT 251+46.90 RT 809.0 AVG.WIDTH =37
EC5 258+08.80 RT 259+00.00 RT 375.0 AVG.WIDTH =37
EC6 266+62.50 RT 268+00.00 RT 612.0 AVG.WIDTH =40’
EC6 268+50.00 RT 271+50.00 RT 1,267.0 AVG. WIDTH = 38'
12,820.0
026100014 48 inch Pipe Culvert, Class A 470 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 217+40.60 100.30 RT  217+62.40 88.10 RT 25.0
RD-2 217+62.40 88.10 RT 220+02.00 71.20RRT 242.0
RD-2 220+02.00 71.20RT 220+99.40 95.70 LT 194.0
461.0
026100548 18 inch Corrugated Metal Pipe Culvert, Class A 65 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 205+04.95 849LT 205+06.70 53.0LT 32.0
RD-1 205+12.30 469 RT 205+13.80 77.6RT 32.0
64.0
026100550 24 inch Corrugated Metal Pipe Culvert, Class A 85 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-4 242+48.40 76.80LT 242+50.60 49.40LT 28.0
RD-4 242+58.30 46.10 RT 242+59.10 55.40 RT 10.0
RD-4 245+67.80 49.30 RT 245+77.10 27.00 RT 24.0
RD-4 245+71.00 62.80LT 245+72.40 41.10LT 22.0
84.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
026100552 30 inch Corrugated Metal Pipe Culvert, Class A 120 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 202+69.60 76.10 RT 203+47.40 75.80 RT 78.0
RD-1 206+46.50 44.40 RT 206+47.50 34.40RT 10.0
RD-1 206+48.70 68.60 LT 206+49.20 39.00 LT 30.0
118.0
026100554 36 inch Corrugated Metal Pipe Culvert, Class A 60 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 223+52.50 79.2RT 223+73.60 51.0RT 36.0
RD-2 224+59.40 626 LT 224+71.70 789LT 22.0
58.0
026100590 21 inch x 15 inch Corrugated Metal Pipe Arch Culvert, Class A 980 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 211+61.90 50.20 LT 212+01.40 49.60LT 40.0
RD-1 212+45.00 49.00 LT 212+84.10 50.40LT 40.0
RD-2 214+40.80 52.00 RT 214+89.00 57.30RT 50.0
RD-2 215+42.20 49.30LT 216+08.90 49.30LT 68.0
RD-2 219+17.50 55.90 LT 219+71.50 61.50LT 54.0
RD-2 224+16.70 57.40RT 224+88.30 48.80RT 74.0
RD-2 225+00.70 49.00 LT 225+45.30 49.00 LT 46.0
RD-3 225+98.90 49.00 LT 226+72.50 49.00 LT 74.0
RD-3 232+62.80 49.00 RT 233+37.50 49.00 RT 76.0
RD-3 236+02.70 49.00 RT 236+68.60 54.80 RT 66.0
RD-3 236+45.50 49.30 LT 237+09.10 52.90 LT 64.0
RD-4 248+51.90 51.60 RT 249+02.40 52.10RT 52.0
RD-5 253+22.30 49.00 LT 254+15.00 49.00 LT 92.0
RD-5 254+04.70 52.60 RT 254+87.00 49.00 RT 82.0
RD-6 272+24.70 42.70 RT 273+06.80 39.20 RT 82.0
960.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
02612020* 8 Inch PVC 200 PSI Water Pipe 1,200 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-2 225+25.00 LT 226+00.00 LT 75.0
UT-3 226+00.00 LT 234+00.00 LT 800.0
uT-4 250+00.00 LT 252+00.00 LT 200.0
uT-5 252+00.00 LT 253+25.00 LT 125.0
1,200.0
02612030* 12 Inch PVC 200 PSI Water Pipe 200 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 208+25.00 LT 210+25.00 LT 200.0
200.0
02612040* Corporation Stop 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-3 229+53.50 LT 1.0
1.0
02612050 CTS Poly Water Tube - 3/4 Inch Min. 35 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-3 229+53.50 LT 35.0
35.0
026130080 Culvert End Sections 48 inch 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 217+40.60 100.30 RT 1.0
RD-2 220+99.40 95.70LT 1.0
2.0
026350035 Rectangular Grate and Frame (Standard Grating) Std Dwg GF 3 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 217+62.10 84.90 RT 1.0
RD-2 220+03.40 67.90 RT 1.0
2.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
026350040 Rectangular Grate And Frame (Bicycle Safe Grating) Std Dwg GF 3 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+46.50 44.4RT 1.0
RD-4 242+59.10 554 RT 1.0
2.0
027050010 Asphalt Pavement Sawing 84,000 in-ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment

RD-1 202+66.48  36.50 RT 205+69.47  11.00 RT 2,121.0
RD-1 202+66.48 37.40LT 205+69.47  11.00 LT 2,121.0
RD-1 205+69.47  11.00 LT 213+00.00 11.00 LT 5,114.0
RD-1 205+69.47 11.00 RT 213+00.00 11.00 RT 5,114.0
RD-2 213+00.00 11.00 LT 226+00.00 11.00 LT 9,100.0
RD-2 213+00.00 11.00 RT 226+00.00 11.00 RT 9,100.0
RD-3 226+00.00 11.00 LT 239+00.00 11.00 LT 9,100.0
RD-3 226+00.00 11.00 RT 239+00.00 11.00 RT 9,100.0
RD-4 239+00.00 11.00 LT 252+00.00 11.00 LT 9,100.0
RD-4 239+00.00 11.00 RT 252+00.00 11.00 RT 9,100.0
RD-5 252+00.00 11.00 LT 259+00.00 11.00 LT 4,900.0
RD-5 252+00.00 11.00 RT 259+00.00 11.00 RT 4,900.0
RD-6 265+00.00 11.00 RT 272+19.45 11.00 RT 5,036.0
83,906.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027210070 Untreated Base Course 3/4 inch or 1 inch Max 8,610 Ton

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+09.00 LT 30.0 60.7
RD-1 207+94.00 RT 45.0 75.2
RD-1 208+38.00 RT 29.0 44.0
RD-1 209+70.00 LT 40.0 86.4
RD-1 211+79.00 LT 231 40.6
RD-1 212+60.00 LT 24.0 41.3
RD-2 214+67.00 RT 314 36.6
RD-2 215+69.00 LT 43.0 93.0
RD-2 219+41.00 LT 39.3 113.9
RD-2 224+60.00 RT 325 60.1
RD-2 225+23.00 LT 25.7 493
RD-3 226+38.00 LT 48.8 102.1
RD-3 233+07.00 RT 29.0 33.6
RD-3 236+27.00 98.00 RT 30.0 7.6
RD-3 236+73.00 LT 445 98.4
RD-4 242+88.00 RT 34.9 50.5
RD-4 246+06.00 RT 37.2 54.5
RD-4 248+77.00 RT 36.7 58.9
RD-4 250+36.00 LT 30.2 57.3
RD-6 272+61.00 RT 46.0 123.4
TYP 2 202+66.48 LT 205+69.47 LT 166.0
TYP 2 202+66.48 RT 205+69.47 RT 166.0
TYP 2 205+69.47 LT 209+81.48 LT 297.0
TYP 2 205+69.47 RT 209+81.48 RT 297.0
TYP 3 209+81.48 LT 249+50.00 LT 2,387.0
TYP 3 209+81.48 RT 249+50.00 RT 2,419.0
TYP 4 249+50.00 LT 254+57.46 LT 306.0
TYP 4 249+50.00 RT 254+57.46 RT 390.0
TYP 5 254+57.46 LT 259+00.00 LT 213.0
TYP 5 254+57.46 RT 259+00.00 RT 197.0
TYP7 265+00.00 RT 272+19.45 RT 354.0
WM-3 124.0

8,603.4
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Detailed Report
STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY

10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027410060 HMA - 3/4 inch 13,405 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+09.00 LT 30.0 324
RD-1 207+94.00 RT 45.0 251
RD-1 208+38.00 RT 29.0 18.8
RD-1 209+70.00 LT 40.0 451
RD-1 211+79.00 LT 231 291
RD-1 212+60.00 LT 24.0 29.9
RD-2 214+67.00 RT 31.4 8.7 Asphalt to radius. UTBC approach.
RD-2 215+69.00 LT 43.0 48.6
RD-2 219+41.00 LT 39.3 28.7 Asphalt to R/W line. UTBC to catch pt.
RD-2 224+60.00 RT 325 3.9
RD-2 225+23.00 LT 257 33.9
RD-3 226+38.00 LT 48.8 53.9
RD-3 233+07.00 RT 29.0 6.3 Asphalt to radius. UTBC approach.
RD-3 236+27.00 98.00 RT 30.0 2.5 2200 EAST ALIGNMENT
RD-3 236+73.00 LT 445 47.0
RD-4 242+88.00 RT 34.9 25.0
RD-4 246+06.00 RT 37.2 26.9
RD-4 248+77.00 RT 36.7 21.6
RD-4 250+36.00 LT 30.2 36.8
RD-6 272+61.00 RT 46.0 411
TYP 2 202+66.48 0.00 RT 205+69.47  0.00 RT 269.0 ROTOMILLED SECTION
TYP 2 202+66.48 LT 205+69.47 LT 212.0 WIDENING SECTION
TYP 2 202+66.48 RT 205+69.47 RT 212.0 WIDENING SECTION
TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 168.0 ROTOMILLED SECTION
TYP 2 205+69.47 LT 209+81.48 LT 396.0 WIDENING SECTION
TYP 2 205+69.47 RT 209+81.48 RT 396.0 WIDENING SECTION
TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 1,615.0 ROTOMILLED SECTION
TYP 3 209+81.48 LT 249+50.00 LT 3,082.0 WIDENING SECTION
TYP 3 209+81.48 RT 249+50.00 RT 3,156.0 WIDENING SECTION
TYP 4 249+50.00 0.00 RT 254+57.46  0.00 RT 207.0 ROTOMILLED SECTION
TYP 4 249+50.00 LT 254+57.46 LT 428.0 WIDENING SECTION
TYP 4 249+50.00 RT 254+57.46 RT 526.0 WIDENING SECTION
TYP 5 254+57.46  0.00 RT 259+00.00 0.00 RT 180.0 ROTOMILLED SECTION
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY

Line/Sheet From Station From Offset To Station To Offset Qty Comment

TYP 5 254+57.46 LT 259+00.00 LT 262.0 WIDENING SECTION
TYP 5 254+57.46 RT 259+00.00 RT 285.0 WIDENING SECTION
TYP 6 259+00.00 0.00 RT 265+00.00 0.00RT 327.0 ROTOMILLED SECTION
TYP 6 272+19.45 0.00 RT 273+13.39  0.00RT 51.0 ROTOMILLED SECTION
TYP 7 265+00.00 0.00 RT 272+19.45 0.00RT 343.0 ROTOMILLED SECTION
TYP 7 265+00.00 RT 272+19.45 RT 722.0 WIDENING SECTION

027480010 Liquid Asphalt MC-70 or MC-250 23  Ton

Line/Sheet From Station From Offset To Station To Offset Qty Comment

TYP 2 202+66.48 0.00 RT 205+69.47 0.00 RT 0.0 ROTOMILLED SECTION
TYP 2 202+66.48 LT 205+69.47 LT 0.5 WIDENING SECTION
TYP 2 202+66.48 RT 205+69.47 RT 0.5 WIDENING SECTION
TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 0.0 ROTOMILLED SECTION
TYP 2 205+69.47 LT 209+81.48 LT 0.9 WIDENING SECTION
TYP 2 205+69.47 RT 209+81.48 RT 0.9 WIDENING SECTION
TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 0.0 ROTOMILLED SECTION
TYP 3 209+81.48 LT 249+50.00 LT 7.6 WIDENING SECTION
TYP 3 209+81.48 RT 249+50.00 RT 7.7  WIDENING SECTION
TYP 4 249+50.00 0.00 RT 254+57.46  0.00 RT 0.0 ROTOMILLED SECTION
TYP 4 249+50.00 LT 254+57.46 LT 1.0 WIDENING SECTION
TYP 4 249+50.00 RT 254+57.46 RT 1.2 WIDENING SECTION
TYP 5 254+57.46  0.00 RT 259+00.00 0.00 RT 0.0 ROTOMILLED SECTION
TYP 5 254+57.46 LT 259+00.00 LT 0.7 WIDENING SECTION
TYP 5 254+57.46 RT 259+00.00 RT 0.6  WIDENING SECTION
TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 0.0 ROTOMILLED SECTION
TYP 6 272+19.45 0.00 RT 273+13.39 0.00RT 0.0 ROTOMILLED SECTION
TYP 7 265+00.00 0.00 RT 272+19.45 0.00 RT 0.0 ROTOMILLED SECTION
TYP 7 265+00.00 RT 272+19.45 RT 1.1 WIDENING SECTION

22,7
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#: 0
Iltem Number Description Use Qty Unit
027480030 Emulsified Asphalt SS-1 20 Ton

Line/Sheet From Station From Offset To Station To Offset Qty Comment

TYP 2 202+66.48 0.00 RT 205+69.47  0.00 RT 0.7 ROTOMILLED SECTION
TYP 2 202+66.48 LT 205+69.47 LT 0.2 WIDENING SECTION
TYP 2 202+66.48 RT 205+69.47 RT 0.2 WIDENING SECTION
TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 0.4 ROTOMILLED SECTION
TYP 2 205+69.47 LT 209+81.48 LT 0.4 WIDENING SECTION
TYP 2 205+69.47 RT 209+81.48 RT 0.4 WIDENING SECTION
TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 4.0 ROTOMILLED SECTION
TYP 3 209+81.48 LT 249+50.00 LT 3.3 WIDENING SECTION
TYP 3 209+81.48 RT 249+50.00 RT 3.4 WIDENING SECTION
TYP 4 249+50.00 0.00 RT 254+57.46  0.00 RT 0.5 ROTOMILLED SECTION
TYP 4 249+50.00 LT 254+57.46 LT 0.4 WIDENING SECTION
TYP 4 249+50.00 RT 254+57.46 RT 0.6 WIDENING SECTION
TYP 5 254+57.46  0.00 RT 259+00.00 0.00 RT 0.5 ROTOMILLED SECTION
TYP 5 254+57.46 LT 259+00.00 LT 0.3 WIDENING SECTION
TYP 5 254+57.46 RT 259+00.00 RT 0.3 WIDENING SECTION
TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 0.8 ROTOMILLED SECTION
TYP 6 272+19.45 0.00 RT 273+13.39  0.00RT 0.8 ROTOMILLED SECTION
TYP7 265+00.00 0.00 RT 272+19.45 0.00 RT 0.9 ROTOMILLED SECTION
TYP7 265+00.00 RT 272+19.45 RT 0.8 WIDENING SECTION

18.9
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027490010 Asphalt Concrete Driveway 20 Each

Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+09.00 LT 1.0
RD-1 207+94.00 RT 1.0
RD-1 208+38.00 RT 1.0
RD-1 209+70.00 LT 1.0
RD-1 211+79.00 LT 1.0
RD-1 212+60.00 LT 1.0
RD-2 214+67.00 RT 1.0 Asphalt to radius. UTBC approach.
RD-2 215+69.00 LT 1.0
RD-2 219+41.00 LT 1.0 Asphaltto R/W line. UTBC to catch pt.
RD-2 224+60.00 RT 1.0
RD-2 225+23.00 LT 1.0
RD-3 226+38.00 LT 1.0
RD-3 233+07.00 RT 1.0 Asphalt to radius. UTBC approach.
RD-3 236+27.00 98.00 RT 1.0 2200 EAST ALIGNMENT
RD-3 236+73.00 LT 1.0
RD-4 242+88.00 RT 1.0
RD-4 246+06.00 RT 1.0
RD-4 248+77.00 RT 1.0
RD-4 250+36.00 LT 1.0
RD-6 272+61.00 RT 1.0

20.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
027850030 Chip Seal Coat, Type C 43,050 sqyd

Line/Sheet From Station From Offset To Station To Offset Qty Comment

TYP 2 202+66.48 0.00 RT 205+69.47  0.00 RT 1,614.3 ROTOMILLED SECTION
TYP 2 202+66.48 LT 205+69.47 LT 486.1 WIDENING SECTION
TYP 2 202+66.48 RT 205+69.47 RT 486.1  WIDENING SECTION
TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 1,007.1 ROTOMILLED SECTION
TYP 2 205+69.47 LT 209+81.48 LT 938.0 WIDENING SECTION
TYP 2 205+69.47 RT 209+81.48 RT 938.0 WIDENING SECTION
TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 9,700.8 ROTOMILLED SECTION
TYP 3 209+81.48 LT 249+50.00 LT 7,161.0 WIDENING SECTION
TYP 3 209+81.48 RT 249+50.00 RT 7,275.6  WIDENING SECTION
TYP 4 249+50.00 0.00 RT 254+57.46  0.00 RT 1,240.5 ROTOMILLED SECTION
TYP 4 249+50.00 LT 254+57.46 LT 915.1  WIDENING SECTION
TYP 4 249+50.00 RT 254+57.46 RT 1,254.6  WIDENING SECTION
TYP 5 254+57.46  0.00 RT 259+00.00 0.00RT 1,081.8 ROTOMILLED SECTION
TYP 5 254+57.46 LT 259+00.00 LT 587.6  WIDENING SECTION
TYP 5 254+57.46 RT 259+00.00 RT 551.7 WIDENING SECTION
TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 1,966.7 ROTOMILLED SECTION
TYP 6 272+19.45 0.00 RT 273+13.39  0.00RT 1,966.7 ROTOMILLED SECTION
TYP7 265+00.00 0.00 RT 272+19.45 0.00 RT 2,133.6 ROTOMILLED SECTION
TYP7 265+00.00 RT 272+19.45 RT 1,719.5 WIDENING SECTION

43,024.8
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027850055 Emulsified Asphalt CRS-2P 82 Ton
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 0.00 RT 205+69.47  0.00 RT 3.0 ROTOMILLED SECTION
TYP 2 202+66.48 LT 205+69.47 LT 0.9 WIDENING SECTION
TYP 2 202+66.48 RT 205+69.47 RT 0.9 WIDENING SECTION
TYP 2 205+69.47 0.00 RT 209+81.48 0.00 RT 1.9 ROTOMILLED SECTION
TYP 2 205+69.47 LT 209+81.48 LT 1.8 WIDENING SECTION
TYP 2 205+69.47 RT 209+81.48 RT 1.8  WIDENING SECTION
TYP 3 209+81.48 0.00 RT 249+50.00 0.00 RT 18.2 ROTOMILLED SECTION
TYP 3 209+81.48 LT 249+50.00 LT 13.4 WIDENING SECTION
TYP 3 209+81.48 RT 249+50.00 RT 13.6  WIDENING SECTION
TYP 4 249+50.00 0.00 RT 254+57.46  0.00 RT 2.3 ROTOMILLED SECTION
TYP 4 249+50.00 LT 254+57.46 LT 1.7 WIDENING SECTION
TYP 4 249+50.00 RT 254+57.46 RT 2.4 WIDENING SECTION
TYP 5 254+57.46 0.00 RT 259+00.00 0.00 RT 2.0 ROTOMILLED SECTION
TYP 5 254+57.46 LT 259+00.00 LT 1.1 WIDENING SECTION
TYP 5 254+57.46 RT 259+00.00 RT 1.0 WIDENING SECTION
TYP 6 259+00.00 0.00 RT 265+00.00 0.00 RT 3.7 ROTOMILLED SECTION
TYP 6 272+19.45 0.00 RT 273+13.39  0.00RT 3.7 ROTOMILLED SECTION
TYP7 265+00.00 0.00 RT 272+19.45 0.00 RT 4.0 ROTOMILLED SECTION
TYP7 265+00.00 RT 272+19.45 RT 3.2 WIDENING SECTION
80.6
02813002 6 Inch PVC 200 PSI Pipe 360 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-2 223+52.50 79.20 RT 224+71.70 78.90 LT 220.0 BILL MORTON IRRIGATION
uT-4 242+48.40 75.60LT 242+58.70 56.60 RT 140.0 RISNER IRRIGATION; 2- 90 DEGREE ELBOWS & 1-1
DEGREE ELBOW
360.0
02813010* Reconstruct Irrigation Valve 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
UT-3 238+40.00 61.9RT 1.0
1.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
028220010 Right-of-Way Fence, Type A (Metal Post) 3,870 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 202+66.48 60.00 RT 207+48.80 60.00 RT 482.32
RD-1 202+66.50 80.00 LT 205+97.40 80.00 LT 330.9
RD-2 214+65.00 60.00 RT 217+00.00 60.00 RT 235.0
RD-2 217+00.00 60.00 RT 219+00.00 70.00 RT 200.25
RD-2 219+00.00 70.00 RT 224+21.60 70.00 RT 521.6
RD-2 220+00.00 80.00 LT 224+75.00 80.00LT 475.0
RD-2 225+66.20 70.00 RT 226+00.00 70.00 RT 33.8
RD-3 226+00.00 70.00 RT 228+00.00 70.00 RT 200.0
RD-3 228+00.00 70.00 RT 230+00.00 60.00 RT 200.25
RD-3 230+00.00 60.00 RT 234+20.00 60.00 RT 420.0
RD-3 237+17.90 60.00 RT 238+98.40 60.00 RT 180.5
WM-3 585.0 COUNTY ROAD
3,864.62
028220070 Right-of-Way Gate 6 ft 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 224+47.30 80.00 LT 1.0
1.0
02822010* Relocate Gate 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-2 214+62.90 59.90 RT 214+62.90 71.70 RT 1.0
uT-3 233+06.50 59.30 RT 233+06.50 60.00 RT 1.0
2.0
028960010 Boundary Survey and Survey Plat 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
028960020 Right-of-Way Markers 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 224+77.00 70.00 RT 1.0 NORTHING=101778.294; EASTING=197433.418
RD-3 231+00.00 60.00 RT 1.0 NORTHING=101474.649; EASTING=197977.503
2.0
029610025 Rotomilling - 1 1/2 Inch 18,780 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD 1 202+66.48 205+69.47 1,616.0
RD 1 205+69.47 213+00.00 1,786.0
RD 2 213+00.00 226+00.00 3,178.0
RD 3 226+00.00 239+00.00 3,178.0
RD 4 239+00.00 252+00.00 3,178.0
RD 5 252+00.00 259+00.00 1,711.0
RD 5 259+00.00 265+00.00 1,867.0
RD 6 265+00.00 273+13.40 2,259.0
18,773.0
032110010 Reinforcing Steel - Coated 1,650 Ib
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+46.50 44.40RT 336.0 BOX#1
RD-2 217+62.10 84.90 RT 400.0 BOX#2
RD-2 220+03.40 67.90RT 711.0 BOX#3
RD-4 242+59.10 55.40RT 184.0 BOX#4
1,631.0
033100020 Concrete- Small Structure 15 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-1 206+46.50 44.40RT 279 BOX#1
RD-2 217+62.10 84.90 RT 3.37 BOX#2
RD-2 220+03.40 67.90RT 7.02 BOX#3
RD-4 242+59.10 55.40RT 1.41 BOX#4
14.59
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
035750010 Flowable Fill 21 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
uT-1 208+48.00 11.00 RT 208+61.51  11.00 LT 44 24" CMP
UT-3 228+09.10 11.00 RT 228+20.00 11.00LT 39 24"CMP
uT-4 248+41.30 35.30LT 248+88.00 28.10 RT 9.3 24"CMP
uT-4 251+89.40 11.00 RT 251+90.00 11.00LT 2.8 24"CMP
20.4
051200020 Structural Steel 200 Ib
Line/Sheet From Station From Offset To Station To Offset Qty Comment
RD-2 217+40.60 100.30 RT 196.0
196.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
30 - LANDSCAPING Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
02311000* Wetland Excavation/Grading 11,900 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
WM-3 255+19.00 RT 261+15.00 RT 11,850.0
11,850.0
02311010* Strip and Spread Wetland Soils 1,450 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
WM-2 217+05.00 RT 220+13.00 RT 450.0
WM-2 220+03.00 LT 224+27.00 LT 975.0
1,425.0
029110010 Cellulose Fiber Muich 11 Acre
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC 1 202+66.48 LT 213+00.00 LT 0.83 AVG.WIDTH 35'
EC 1 202+66.48 RT 213+00.00 RT 0.83 AVG.WIDTH 35'
EC2 213+00.00 LT 226+00.00 LT 1.37 AVG. WIDTH 46'
EC2 213+00.00 RT 226+00.00 RT 149 AVG. WIDTH 50'
EC3 226+00.00 LT 239+00.00 LT 1.05 AVG. WIDTH 35'
EC3 226+00.00 RT 239+00.00 RT 122 AVG. WIDTH 41
EC4 239+00.00 LT 252+00.00 LT 1.1 AVG. WIDTH 37’
EC4 239+00.00 RT 252+00.00 RT 0.9 AVG.WIDTH 30’
EC5 252+00.00 LT 259+00.00 LT 0.44 AVG.WIDTH =27
EC5 252+00.00 RT 259+00.00 RT 0.5 AVG.WIDTH = 31"
EC6 265+00.00 RT 272+4430 RT 0.69 AVG.WIDTH =40
WM 6 0.6
11.02
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
30 - LANDSCAPING Alt Group: 0 Alt#:0
Item Number Description Use Qty Unit
029120030 Strip and Stockpile Topsoil 7,120 cuyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
TYP 2 202+66.48 LT 209+81.48 LT 434.0
TYP 2 202+66.48 RT 209+81.48 RT 421.0
TYP 3 209+81.48 LT 249+50.00 LT 2,510.0
TYP 3 209+81.48 RT 249+50.00 RT 2,540.0
TYP 4 249+50.00 LT 254+57.46 LT 283.0
TYP 4 249+50.00 RT 254+57.46 RT 189.0
TYP 5 254+57.46 LT 259+00.00 LT 185.0
TYP 5 265+00.00 RT 259+00.00 RT 218.0
TYP7 265+00.00 RT 272+19.45 RT 335.0
7,115.0
029120040 Spread Stockpiled Topsoil 50,400 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC 1 202+66.48 LT 213+00.00 LT 4,020.0 AVG.WIDTH 35'
EC 1 202+66.48 RT 213+00.00 RT 4,020.0 AVG.WIDTH 35'
EC2 213+00.00 LT 226+00.00 LT 6,644.0 AVG. WIDTH 46'
EC2 213+00.00 RT 226+00.00 RT 7,222.0 AVG.WIDTH 50'
EC3 226+00.00 LT 239+00.00 LT 5,055.0 AVG.WIDTH 3%'
EC3 226+00.00 RT 239+00.00 RT 5922.0 AVG.WIDTH 41’
EC 4 239+00.00 LT 252+00.00 LT 5,344.0 AVG.WIDTH 37’
EC 4 239+00.00 RT 252+00.00 RT 4,333.0 AVG. WIDTH 30’
EC5 252+00.00 LT 259+00.00 LT 2,100.0 AVG. WIDTH =27
EC5 252+00.00 RT 259+00.00 RT 2,411.0 AVG. WIDTH = 31'
EC6 265+00.00 RT 272+4430 RT 3,308.0 AVG.WIDTH =40'
50,379.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
30 - LANDSCAPING Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
029220030 Broadcast Seed 12 Acre
Line/Sheet From Station From Offset To Station To Offset Qty Comment
EC1 202+66.48 LT 213+00.00 LT 0.83 AVG. WIDTH 3%'
EC1 202+66.48 RT 213+00.00 RT 0.83 AVG. WIDTH 3%'
EC2 213+00.00 LT 226+00.00 LT 1.37 AVG. WIDTH 46'
EC2 213+00.00 RT 226+00.00 RT 1.49 AVG. WIDTH 50'
EC3 226+00.00 LT 239+00.00 LT 1.05 AVG. WIDTH 35'
EC3 226+00.00 RT 239+00.00 RT 122 AVG. WIDTH 41'
EC4 239+00.00 LT 252+00.00 LT 1.1 AVG.WIDTH 37
EC4 239+00.00 RT 252+00.00 RT 0.9 AVG.WIDTH 30'
EC5 252+00.00 LT 259+00.00 LT 0.44 AVG.WIDTH = 27"
EC5 252+00.00 RT 259+00.00 RT 0.5 AVG.WIDTH =31
EC6 265+00.00 RT 272+44.30 RT 0.69 AVG. WIDTH = 40'
WM 6 1.0 WETLAND SEED MIX
WM 6 0.6
12.02
02932006D Plant - 5 Gallon Container 144 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
WM 6 50.0 SALIXEXIGUA (COYOTE WILLOW)
WM 6 27.0 ROSA WOODSII (WOOD'S ROSE)
WM 6 29.0 CORNUS SERICEA (RED-OSIER DOGWOOD)
WM 6 38.0 POPULUS DELTOIDES (BIG-LEAF COTTONWOOD)
144.0
029360010 Establishment Period 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
40 - SIGNING Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
018910010 Move Street Sign 5 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS2 215+22.00 LT 1.0 3050 SOUTH /HWY 40
SS3 235+96.00 RT 1.0 3250 SOUTH /2200 EAST
SS5 254+32.00 LT 1.0 3400 SOUTH /2500 EAST
SS5 254+70.00 RT 1.0 3400 SOUTH /2500 EAST
SS 6 272+17.00 RT 1.0 3650 SOUTH /2750 EAST
5.0
027650020 Pavement Message Paint 8 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS3 236+50.00 RT 1.0 STOPBAR
SS 4 250+50.00 24.00 RT 1.0 RIGHT TURN ARROW
SS5 252+00.00 24.00 RT 1.0 RIGHT TURN ARROW
SS5 253+47.20 LT 1.0 STOPBAR
SS5 253+50.00 24.00 RT 1.0 RIGHT TURN ARROW
SS5 254+60.80 RT 1.0 STOPBAR
SS 6 270+10.00 18.00 RT 1.0 RIGHT TURN ARROW
SS 6 271+97.00 18.00 RT 1.0 RIGHT TURN ARROW
8.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
40 - SIGNING Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
027650050 Pavement Marking Paint 105 gal

Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS 1 202+67.50 6.00 RT 203+67.50 7.00 RT 0.46 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 1 202+67.50 6.00 RT 203+67.50 7.00LT 0.46 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 1 202+67.50 27.60 RT 207+40.00 19.00 RT 1.75 4" SOLID WHITE LINE
SS 1 202+67.50 29.80 LT 209+81.50 19.00 LT 2.64 4" SOLID WHITE LINE
SS 1 203+67.50 7.00 LT 213+00.00 7.00LT 4.32 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 1 203+67.50 7.00 RT 213+00.00 7.00RT 4.32 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 1 207+40.00 19.00 RT 213+00.00 19.00 RT 2.07 4" SOLID WHITE LINE
SS 1 209+81.50 19.00 LT 213+00.00 19.00LT 1.18 4" SOLID WHITE LINE
SS2 213+00.00 19.00 LT 226+00.00 19.00LT 4.81 4" SOLID WHITE LINE
SS2 213+00.00 19.00 RT 226+00.00 19.00 RT 4.81 4" SOLID WHITE LINE
SS2 213+00.00 7.00LT 226+00.00 7.00LT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS2 213+00.00 7.00 RT 226+00.00 7.00RT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS3 226+00.00 19.00 RT 235+84.30  19.00 RT 3.65 4" SOLID WHITE LINE
SS 3 226+00.00 7.00 LT 236+08.90 7.00LT 4.67 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 3 226+00.00 7.00 RT 236+08.90 7.00RT 4.67 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS3 226+00.00 19.00 LT 239+00.00 19.00LT 4.81 4" SOLID WHITE LINE
SS3 235+84.30 19.00 RT 236+18.90 53.90 RT 0.13 4" SOLID WHITE LINE, R=43'
SS 3 236+62.20 64.90 RT 236+85.20 19.00 RT 0.09 4" SOLID WHITE LINE, R=33'
SS 3 236+66.00 7.00 LT 239+00.00 7.00LT 1.08 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 3 236+66.00 7.00 RT 239+00.00 7.00RT 1.08 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS3 236+85.20 19.00 RT 239+00.00 19.00 RT 0.8 4" SOLID WHITE LINE
SS 4 239+00.00 19.00 RT 246+00.00 19.00 RT 259 4" SOLID WHITE LINE
SS 4 239+00.00 19.00 LT 252+00.00 19.00 LT 4.81 4" SOLID WHITE LINE
SS4 239+00.00 7.00LT 252+00.00 7.00LT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS4 239+00.00 7.00 RT 252+00.00 7.00RT 6.02 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS 4 246+00.00 19.00 RT 248+50.00 29.00 RT 0.93 4" SOLID WHITE LINE
SS 4 248+50.00 29.00 RT 252+00.00 29.00 RT 1.3 4" SOLID WHITE LINE
SS4 250+30.00 19.00 RT 252+00.00 19.00 RT 1.26 8" SOLID WHITE LINE
SS5 252+00.00 19.00 LT 252+96.80 19.00 LT 0.36 4" SOLID WHITE LINE
SS5 252+00.00 7.00RT 253+59.00 7.00RT 0.74 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 252+00.00 7.00 LT 253+59.20 7.00LT 0.74 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 252+00.00 29.00 RT 253+73.10  29.00 RT 0.64 4" SOLID WHITE LINE
SS5 252+00.00 19.00 RT 253+82.80 19.00 RT 1.35 8" SOLID WHITE LINE
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS5 252+96.80 19.00 LT 253+38.20 74.10LT 0.15 4" SOLID WHITE LINE, R=48'
SS5 253+73.10  29.00 RT 254+25.60 58.40 RT 0.19 4" SOLID WHITE LINE, R=69'
SS5 254+00.10 39.20 LT 254+41.60 19.00 LT 0.15 4" SOLID WHITE LINE, R=73'
SS5 254+37.40 7.00 LT 256+00.00 7.00LT 0.75 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 254+37.40 7.00RT 256+00.00 7.00RT 0.75 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 254+41.60 19.00 LT 256+00.00 19.00 LT 0.59 4" SOLID WHITE LINE
SS5 254+68.60 75.90 RT 255+08.80 19.00 RT 0.15 4" SOLID WHITE LINE, R=40'
SS5 255+08.80 19.00 RT 256+00.00 19.00 RT 0.34 4" SOLID WHITE LINE
SS5 256+00.00 7.00 LT 256+50.00 5.80LT 0.23 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 256+00.00 7.00 RT 256+50.00 5.80RT 0.23 4" SOLID YELLOW LINE W/ 4" YELLOW SKIP LINE
SS5 256+00.00 19.00 LT 259+00.00 12.00LT 1.11 4" SOLID WHITE LINE
SS5 256+00.00 19.00 RT 259+00.00 12.00 RT 1.11 4" SOLID WHITE LINE
SS5 256+50.00 5.80 LT 259+00.00 0.00LT 1.85 4" SOLID DOUBLE YELLOW LINE
SS5 256+50.00 5.80 RT 259+00.00 0.00RT 1.85 4" SOLID DOUBLE YELLOW LINE
SS 6 265+00.00 12.00 RT 268+00.00 24.00 RT 1.11 4" SOLID WHITE LINE
SS 6 268+00.00 24.00 RT 272+17.00 24.00 RT 1.54 4" SOLID WHITE LINE
SS 6 269+80.00 12.00 RT 272+17.00 12.00 RT 1.76 8" SOLID WHITE LINE
028420010 Delineator Type | 32 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
Us-40 202+36.48 LT 259+00.00 LT 14.0
Us-40 202+36.48 RT 273+13.39 RT 18.0
32.0
028420030 Delineator - Culvert Marker 12 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
Us-40 202+36.48 LT 259+00.00 LT 6.0
Us-40 202+36.48 RT 273+13.39 RT 6.0
12.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
40 - SIGNING Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
028910005 Remove Sign 5 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS 1 204+80.00 RT 1.0 CHEVRON LEFT
SS2 214+33.00 RT 1.0 MP 150
SS2 225+51.00 RT 1.0 SCHOOL BUS STOP
SS5 256+02.00 290 RT 1.0 COUNTY ROAD STOP SIGN
SS 6 267+06.00 RT 1.0 MP 151
5.0
028910010 Relocation of Sign 13 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS 1 206+87.00 LT 1.0 NAPLES
SS 1 210+50.00 RT 1.0 DEER CROSSING
SS 1 212+47.00 RT 1.0 JENSEN, DINOSAUR,DENVER
SS2 214+33.00 RT 1.0 ADOPT HIGHWAY
SS2 215+25.00 LT 1.0 STOP
SS2 218+13.00 LT 1.0 SPEED LIMIT 45
SS2 218+13.00 RT 1.0 SPEED LIMIT 55
SS3 236+69.00 RT 1.0 STOP
SS5 253+38.00 LT 1.0 STOP
SS5 254+87.00 RT 1.0 STOP
SS5 255+00.00 RT 2.0 MOVE GRACE BAPTIST CHURCH SIGN TWO TIMES
SS 6 273+02.00 RT 1.0 STOP
13.0
02891002* Relocate Commercial Sign 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS5 252+10.00 RT 1.0 KOA CAMPGROUND
1.0
02891002P Sign Type P-1, 96 inch X 42 inch 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS 1 209+50.00 RT 1.0 FREQUENT BUS STOPS
1.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
40 - SIGNING Alt Group: 0 Alt#: 0
Iltem Number Description Use Qty Unit
02891006P Sign Type P-1, 18 inch X 24 inch 4 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS5 260+54.00 RT 40 CHEVRON
4.0
028910130 Auxiliary Sign Type P-l 8 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS5 260+54.00 RT 8.0 TWO DIRECTION ARROW
8.0
028910170 Sign Type P-1, 30 inch X 30 inch 1 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS5 254+55.00 435RT 1.0 T-INTERSECTION SIGN ON 3500 SOUTH
1.0
028910185 Auxiliary Sign Type P-2 5 sqft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS 2 214+33.00 RT 25 MP 130
SS6 267+06.00 RT 25 MP 151
5.0
02891020P Sign Type P-2, 10 Inch X 36 Inch 2 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SS2 214+33.00 RT 1.0 MP 150
SS6 267+06.00 RT 1.0 MP151
2.0
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Detailed Report

STP-0040(35)150 Version: 1
US-40, NAPLES ONE MILE EASTERLY
60 - LIGHTING Alt Group: 0  Alt#: 0
Iltem Number Description Use Qty Unit
16525001D Highway Lighting System 1  Lump
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1.0
1.0
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Federal-Blue Book

XVI. Special Provisions



April 10, 2003
Special Provision
STP-0040(35)150

SECTION 00250 S

PRE-BID CONFERENCE

PART 1 GENERAL

1.1 SCHEDULING

A. A mandatory Pre-Bid Conference will be held at the following time and location:
Date: May 14, 2003 Time: 10:00 a.m. to 12:00 p.m.
Location: UDOT Region 3 Conference Room A

658 North 1500 West, Orem, UT

Project ID STP-0040(35)150

B. Representatives of Construction and Design will be present to discuss details
related to this project.

C. Bids submitted by Contractors who did not attend the pre-bid conference will be
non-responsive.

PART 2 PRODUCTS Not Used
PART 3 EXECUTION Not Used
END OF SECTION

Pre-Bid Conference
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 00555 M

PROSECUTION AND PROGRESS

Add the following to Part 1, paragraph 12, line A: Limitation of Operations

3. Maintain two-way traffic through the construction site at all times.
a. Two 11’ lanes (minimum width) and 2’ shoulders.
b. Reduce speed limit to 45 miles per hour.

4, Contact Joan Sheffer, Uintah School District Transportation, at
435.781.3180 to coordinate bus stops and schedules.

5. Detour oversized loads as shown on Sheet TC-1.

Add the following to Part 1, paragraph 12, line B: Limitation of Operations

1. When a holiday is observed on Friday, the holiday work restriction will
begin at 12:01 p.m. on the previous Thursday through 12:01 a.m. on the
following Monday.

2. When a holiday is observed on Monday, the holiday work restriction will
begin at 12:01 p.m. on the previous Friday through 12:01 a.m. on the
following Tuesday.

3. Local events requiring two lanes of traffic:
a. Ford Motor Company Antique Car Rally, May 31, 2003.
b. Vernal Parade, July 9, 2003
c. Vernal Rodeo, July 9-12, 2003

4. Maintain two lanes of traffic during holidays.

Add the following to Part 1, paragraph 12: Limitation of Operations

D. Construction Restrictions
1. Complete installation of 48” pipe culvert at Sta. 219+18.44 before
stripping wetland soil.
2. Complete wetland mitigation site prior to stripping and spreading wetland

topsoil. (See paragraph G in this article).

E. Irrigation Requirements
1. Contact Bill Rasmussen, 435.789.3212, 10 days prior to any work on
irrigation facilities at Sta. 223+52.5 to Sta. 224+71.7 and Sta. 206+46.5.

Prosecution and Progress
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a. Do not interrupt irrigation water flow through culvert at any time
at Sta. 223+52.5 to Sta. 224+71.7.
b. Do not interrupt irrigation flow through culvert for more than 48
hours at Sta. 206+46.5.
2. Contact Bill Morton, 435.789.0552, 10 days prior to any work on
irrigation facilities at Sta. 223+52.5 to 224+71.7.
a. Do not interrupt irrigation water flow through pressurized pipe for
more than 48 hours.
3. Contact William Risner, 435.789.0219, 10 days prior to any work on
irrigation facilities at Sta 242+48.4 to 242+58.7.
a. Do not interrupt irrigation water flow through pressurized pipe for
more than 48 hours.

Utilities:

1. Contact Utah Power, 435.781.5604, two weeks prior to construction work
by power pole at Sta. 204+36.2 Lt.

2. Contact Utah Power, 435.781.5604, two weeks prior to construction work

by luminaire at Sta. 254+06.5 Rt.

The ENGINEER completes the Notice of Intent (NOI) and Notice of Termination
(NOT) forms as per the instructions included in this section.
The CONTRACTOR and ENGINEER are required to sign the completed forms.

Wetland
1. Refer to the attached U.S. Army COE Permit, Special Conditions section
(permit no. 200275356).
a. Confine all contract activities and operations inside silt fences
and/or environmental fences.
b. Protect and maintain the function of silt and/or environmental
fences.
c. This permit constitutes compliance with Section 404 of the Clean
Water Act (dd U.S. C. 1344).
d. No expansion of wetland enhancement sites is allowed.

e. Submit items required by the permit through the ENGINEER.

Prosecution and Progress
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STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER
QUALITY
288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870

Notice of Termination (NOT) for Storm Water Discharges Associated with
NOT Construction Activity Under the UPDES General
Permit No. UTR100000.
SEE REVERSE FOR INSTRUCTIONS

Submission of this Notice of Termination constitutes notice that the operator identified in Section II of this form is no longer authorized to discharge storm water
associated with industrial activity under the UPDES program. ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM.

1. Permit Information

UPDES Storm Water General Permit Number: * * * * * % % % % %

Check Here if You are No Longer the Operator of the Facility: D Check Here if the Storm Water Discharge is Being Terminated: D

II. Facility Operator Information

Name: *U*T*A*H* *D*E*P*T.* *O*F* *T*R*A*N*S*P*O*R*T*A*T*T*O*N* * *  Phone: * 8% 0* 1* 2* 2* 7* 8* 0* 0*0*

Address,*6*5*8* *N* *1*5*0*0* *W*********************

City: X QX RXE* M* * * * * % & % ® & % & * % & * & % % gue: XU*T*  Zip: ¥ 8F4*¥ Q¥ 5% 7 * * * * *

III. Facility Site/Location Information

Name:*******************************

kok ok ok ok k ok Kk ok Kk k Kk k Kk k k Kk kK Kk k Kk k kK k k k k Kk k Kk kx % % * Kk Kk ok ok Kk ok K
Address:

County:

. * k k *k k k¥ k k¥ k k¥ *k *¥ k¥ k k¥ * k¥ k¥ *¥ *¥ *x k% % * k* % ia. kK kK kK kX ok k_k k k% %
City: State: Zip: -

Latitude:**********Longitude:**** * x * *x *x %

IV. Certification: I certify under penalty of law that either: a) all storm water discharges associated with construction activity from the portion of the identified facility
where I was an operator have ceased or have been eliminated or b) I am no longer an operator at the construction site and a new operator has assumed operational control
for those portions of the construction site where I previously had operational control. I understand that by submitting this notice of termination, I am no longer
authorized to discharge storm water associated with construction activity under this general permit, and that discharging pollutants in storm water associated with
construction activity to waters of the State is unlawful under the State of Utah Water Quality Act where the discharge is not authorized by a UPDES permit. I also
understand that the submittal of this notice of termination does not release an operator from liability for any violations of this permit or the Water Quality Act.

Print Name:
Date:

* % k k& k k kK k k x k¥ k k k *¥ k *k *x *k *k *k * ¥ *k *x * * *k * *x * % x * % % %

Signature:




Instructions for Completing Notice of Termination (NOT) Form
Who May File A Notice Of Termination (NOT) Form

Permittees who are presently covered under the State issued Utah Pollutant Discharge Elimination System (UPDES) General Storm Water Permit for
Construction Activity may submit a notice of termination (NOT) form when their facilities no longer have any storm water discharges associated with
industrial activity as defined in the storm water regulations at UAC R317-8-3.8(b)(c) and (d), or when they are no longer the operator of the facilities.

For construction activities, elimination of all storm water discharges associated with industrial activity occurs when disturbed soils at the construction
site have been finally stabilized and temporary erosion and sediment control measures have been removed or will be removed at an appropriate time, or
that all storm water discharges associated with construction activity from the construction site that are authorized by a UPDES general permit have
otherwise been eliminated. Final stabilization means that all soil-disturbing activities at the site have been completed, and that a uniform perennial
vegetative cover with a density of 70% of the cover for unpaved areas and areas not covered by permanent structures has been established, or equivalent
permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed.

Where to File NOT Form
Send this form to the following address:
Division of Water Quality
288 North 1460 West
P.O. Box 144870
Salt Lake City, Utah 84114-4870
Completing the Form
Type or print, using upper-case letters, in the appropriate areas only. Please place each character between the marks. Abbreviate if necessary to stay
within the number of characters allowed for each item. Use only one space for breaks between words, but not for punctuation marks unless they are
needed to clarify your response. If you have any questions about this form, call the Division of Water Quality at (801) 538-6146.

Section I - Permit Information

Enter the existing UPDES Storm Water General Permit number assigned to the facility or site identified in Section III. If you do not know the permit
number, contact the Division of Water Quality at (801) 538-6146.

Indicate your reason for submitting this Notice of Termination by checking the appropriate box:

If there has been a change of operator and you are no longer the operator of the facility or site identified in Section III, Check the corresponding box.
If all storm water discharges at the facility or site identified in Section III have been terminated, check the corresponding box.

Section II - Facility Operator Information

There may be more than one operator for a construction project. This form must be filled out and submitted by each of the operators listed on the
notice of intent (NOI) that was submitted for receiving coverage under this permit. In this section give the legal name of the person, firm, public
organization, or any other entity that is filed as an operator at the facility or site described in this application that is desiring to terminate coverage.
The name of the operator may or may not be the same name as the facility. The operator of the facility is the legal entity which controls the facility's
operation (referring to operation of construction activity) or a portion of it, rather that the plant or site manager of the finished or rehabilitated facility.
Do not use a colloquial name. Enter the complete address and telephone number of the operator.

Section III - Facility/Site Location Information

Enter the facility's or site's official or legal name and complete address, including city, state and ZIP code and the latitude and longitude of the facility
to the nearest 15 seconds of the approximate center of the site. It is preferred that the location address be the same as that which the site used in the
submission of the NOI.

Section IV - Certification

State statues provide for severe penalties for submitting false information on this application form. State regulations require this application to be
signed as follows:

For a corporation: by a responsible corporate officer, which means: (I) president, secretary, treasurer, or vice-president of the corporation in charge
of a principal business function, or any other person who performs similar policy or decision making functions, or (ii) the manager of one or more
manufacturing, production, or operating facilities employing more than 250 persons or having gross annual sales or expenditures exceeding $25
million (in second-quarter 1980 dollars), if authority to sign documents has been assigned or delegated to the manager in accordance with corporate
procedures;

For a partnership or sole proprietorship: by a general partner or the proprietor, respectively; or

For a municipality, State, Federal, or other public facility: by either a principal executive officer or ranking elected official.



STATE OF UTAH, DEPARTMENT OF ENVIRONMENTAL QUALITY, DIVISION OF WATER
QUALITY
288 North 1460 West, P.O. Box 144870, Salt Lake City, Utah 84114-4870 (801)538-6146

Notice of Intent (NOI) for Storm Water Discharges Associated with Construction Activity Under the UPDES General
NOI Permit No. UTR100000. SEE REVERSE FOR INSTRUCTIONS

Submission of this Notice of Intent constitutes notice that the party(s) identified in Section I of this form intends to be authorized by UPDES General Permit No. UTR100000 issued
for storm water discharges associated with construction activity in the State of Utah. Becoming a permittee obligates such discharger to comply with the terms and conditions of the
permit. ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM.

L OPERATOR INFORMATION

Name (Main operator): *U*T*A*H* *D*E*P*T.* *O*F* *T*R*A*N*S*P*O*R*T*A*T*I*O*N Phone: * 8* 0* 1* 2* 2* 7* 8* 0* 0* 0*

Address: * 6* 5* 8% * N* * [¥ 5% Q¥ Q¥ * W* * * * * % % % % % & % * % % * % * * ¥ ¥  Status of Owner/Operator: S

City: * QX RFE*M* * * % % % % % % % % % % % ¥ % % ¥ gues *UXT*  Zip: * 8% 4% (5 g% * * * * *

Contact Person: * J* A* C* K* * L* Y* M¥* A¥ N* * * % % % % % % & & & & & & *  pope: * 8% (% |* 2% 2% 2% 3% 4% 7% 0
UDOT PROJECT ENGINEER

Name(lstCo—permittee):****************************** Phone:***********

Address: * * % % % * * ® & k k k k k k ok ok ok K Kk ok k ok Kk k ok k ok kA Statusowaner/Operator:D

. * k k *k k k k k k k¥ *k *¥ k¥ *x k¥ *x k¥ k¥ *¥ *¥ *x k% % * Kk % . kK kK kK kX k k_k k k k %
City: State: Zip: -

ContactPerson:****************************** Phone:***********

Name(anCo—permittee):****************************** PhOne:***********

Address: * * * % k k ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok k ok ok ok kK Statusowaner/Operator:D

City:*********************** State:*** Zipi******-*****

ContactPerson:****************************** Phone:***********

: * % * * * % * * * * * k% % * * k% % * * * * * * * *
Name (3rd Co-permittee): * KEREEFE ol ol * * Phone: * * * * * * *

* % * * * % * * * * * * * * k% % * * * *
Address: KFEFFHH *xx * ok * ok * * * *  Status of Owner/Operator: D

. * k k¥ *k k k¥ k k¥ k k¥ k¥ *¥ k¥ *x k¥ *x k¥ k¥ * *¥ *x k% % * k* % ia. kK kK kK kX ok k_k k k k%
City: State: Zip: -

. % * * * * * * % % * % * k% % % % * * * * * % *
Contact Person: Kok oKk ok ok ok ok ok ok k% * * * x Phone: * * * * * * * ok %

Please copy this form if you have more co-permittees than what is allowed on this form.

1L FACILITY SITE / LOCATION INFORMATION Is the facility located
on Indian Lands?
Name: * ¥ % % % % % % % % % & % % % %k % % % % kK & *k & * kK ¥ kK & * ¥ (Y orN)

Project No. (if any):

* k k kK k& k k¥ k¥ *k x k¥ ¥ *k x *¥ ¥ * x ¥ % *x % D

* * * * * * * * * * k% % * * k% % * * * * * * * *
Addl‘CSSI* * * * * * * * * * * * * * * * *

County:

City'*********************** * *x *

State: Zipi******-*****

Latimde:**********Longimde:**********




INSTRUCTIONS

Notice Of Intent (NOI) For Covered Under the UPDES General Permit
Storm Water Discharges From Construction Activities

Who Must File A Notice Of Intent (NOI) Form

State law at UAC R317-8-3.8 prohibits point source discharges of storm water from
construction activities to a water body(ies) of the State without a Utah Pollutant Discharge
Elimination System (UPDES) permit. The operator of a construction activity that has such a
storm water discharge must submit a NOI to obtain coverage under the UPDES Storm Water
General Permit. If you have questions about whether you need a permit under the UPDES
Storm Water program, or if you need information as to whether a particular program is
administered by EPA or a state agency, contact the storm water coordinator at (801) 538-
6146.

Where To File NOI Form
NOIs, with fee payment(s), must be sent to the following address:

Department of Environmental Quality
Division of Water Quality

P.O. Box 144870

Salt Lake City, UT 84114-4870

Completing The NOI Form

You must type or print, using upper-case letters, in the appropriate areas only. Please place
each character between the marks. Abbreviate if necessary to stay within the number of
characters allowed for each item. Use one space for breaks between words, but not for
punctuation marks unless they are needed to clarify your response. If you have any
questions on this form please call the storm water coordinator at (801) 538-6146.

Beginning of Coverage

Storm Water General Permits cover a facility quickly avoiding delays, therefore coverage is
immediate after NOI with submission of the permit fee. The permittee should be aware that
though you may not have a permit in hand, if you have sent in a completed NOI with the
permit fee you are covered by the conditions in the permit and will be expected to comply
with these conditions. If you wish, contact the Division of Water Quality at (801) 538-6146
to receive a generic copy of the permit. After we receive the NOI and the permit fee we will
send you an official copy of the permit with your permit number.

Permit Fees (MAKE CHECKS PAYABLE TO: DIVISION OF WATER QUALITY)

Construction projects are prorated from the time they begin disturbing ground until the time
the disturbed surface is stabilized, and the permit is terminated by the permittee with a
submittal of a Notice of Termination (NOT) form. Fees are prorated at $8.34 per month of
coverage needed, except a $50 minimum and a $500.00 maximum. EXAMPLE: if you
need 5 months of coverage: 5 x $8.34 = $41.70, then you will need to submit the $50
minimum, if 18 months of coverage is needed: 18 x $8.34 = $150.12, your total fee will
be $150.12. The $500.00 maximum will provide permit coverage for five years and then
expire at the end of the five year period. State or local political subdivisions are exempt
from the permit fee. The fee must be received with the NOI before permit coverage is
given.

General

Facilities within Salt Lake City or Salt Lake County must contact the city or county and
notify them of the new permit status for the facility.

SECTION I - FACILITY OPERATOR INFORMATION

Give the legal name(s) of the person(s), firm(s), public organization(s), or any other
entity(ies) that conducts the construction operation at the facility or site described in this
application. The name of the operator(s) may be the developer, the owner, the general
contractor, the design firm, the excavation contractor and/or others (e.g. anyone that fits the
definition of operator). An operator is anyone that has control over site/project
specifications and/or control of day to day operational activities. Do not use a colloquial
name. Enter the complete address and telephone number of the operator(s).

Enter the appropriate letter to indicate the legal status of the operator of the facility.
F =Federal M = Public (other than Fed or State) S = State P = Private

SECTION II - FACILITY/SITE LOCATION INFORMATION

Enter the facility's or site's official or legal name and project number (if any) and complete
street address, including city, state and ZIP code. If the facility or site lacks a street address,
indicate the latitude and longitude of the facility to the nearest 15 seconds of the
approximate center of the site.

Indicate whether the facility is located on Indian Lands.

If the facility is located on Indian Lands EPA form 3510-6 should be used and submitted to
EPA Region VIII except for facilities on the Navajo Reservation or on the Goshute
Reservation which should submit EPA form 3510-6 to Region IX.

SECTION III - SITE ACTIVITY INFORMATION

If the storm water discharges to a municipal separate storm sewer system (MS4), enter the
name of the operator of the MS4 (e.g., municipality name, county name) and the receiving
water of the discharge from the MS4 if it is known. (A MS4 is defined as a conveyance or
system of conveyances (including roads with drainage systems, municipal streets, catch
basins, curbs, gutters, ditches, man-made channels, or storm drains) that is owned or
operated by a state, city, town, county, district, association or other public body which is
designed or used for collecting or conveying storm water).

SECTION 1V - TYPE OF CONSTRUCTION

Check each type of construction that applies to this application.

SECTION V - MANAGEMENT PRACTICES

Check each type of management practices that will be used to control storm water runoff at
the job site.

SECTION VI - ADDITIONAL INFORMATION REQUIRED

Enter the project start date and the estimated completion date for the entire development
plan.

Provide an estimate of the total number of acres of the site on which soil will be disturbed
(round to the nearest acre).

Indicate whether the storm water pollution prevention plan for the site is in compliance with
approved state and/or local sediment and erosion plans, permits, or storm water management
plans.

SECTION VII - CERTIFICATION

State statutes provide for severe penalties for submitting false information on this application
form. State regulations require this application to be signed as follows:

For a corporation: by a responsible corporate officer, which means: (I) president, secretary,
treasurer, or vice-president of the corporation in charge of a principal business function, or
any other person who performs similar policy or decision making functions, or (ii) the
manager of one or more manufacturing, production, or operating facilities employing more
than 250 persons or having gross annual sales or expenditures exceeding $25 million (in
second quarter 1980 dollars), if authority to sign documents has been assigned or delegated
to the manager in accordance with corporate procedures;

For a partnership or sole proprietorship: by a general partner or the proprietor; or

For a municipality, state, Federal, or other public facility: by either a principal executive
officer or ranking elected official.

POLLUTION PREVENTION PLAN

A storm water pollution prevention plan (SWP3) is required to be in hand before the NOI
can be submitted. It is important to know SWP3 requirements (contained in the permit) even
during the design portion of the project. A copy of the permit can be obtained from the
Division of Water Quality. Guidance material for developing a SWP3 can be obtained from
EPA (NTIS) or copied from EPA material at the Division of Water Quality.

NOTICE OF TERMINATION (NOT)

A completed Notice of Termination (NOT) form is required to terminate your permit at the
end of construction. Please complete the NOT form, including the project's assigned permit
number, and return it to the Division of Water Quality. Please contact the storm water
coordinator at (801) 538-6146 for any questions or for a copy of the NOT form.

10/30/97



111. SITE ACTIVITY INFORMATION
Municipal Separate Storm Sewer System (MS4) Operator Name: *U*T*A*H* *D*E*P*T.* *O*F* *T*R*A*N*S*P*OQ*R*T*A*T*[*OQ*N* * * *

* % k k& k k *¥ k *k *¥ *k k k *¥ *k *k * ¥ *k *k *x * * *x *x

Receiving Water Body:

How far to the nearest water body? ¥k k ok ok ok ok ok %k ft miles. (circle one)

List the Number of any other UPDES permits at the site; * * * * * * * * % % % * * & & & & & * *

Iv. TYPE OF CONSTRUCTION (Check all that apply)
1. O Residential 2. O Commercial 3. O Industrial 4. ORoad 5. O Bridge 6. O Utility 7. O Contouring, Landscaping

S.DOther(Pleaselist)*************************

V. MANAGEMENT PRACTICES
Identify proposed Best Management Practices (BMPs) to reduce pollutants in storm water discharges: (Check all that apply)

1. O Silt Fences 2. O Sediment Pond 3. O Seeding/Preservation of Vegetation 4. O Mulching/Geotextiles 5. O Check Dams 6. O Structural Controls
(Berms, Ditches, etc.)

7.DOther(PleaSeliSt)*************************

VI ADDITIONAL INFORMATION REQUIRED
A storm water pollution prevention plan has been prepared for this site and is to the best of my knowledge in Compliance with State Project Start Date:
Completion Date: Estimated Area to be Disturbed and/or Local Sediment and Erosion Plans and Requirements.

FRK KKk ok ok k ok ok ok kA (Y or N) I:l (A pollution prevention plan is required to be on hand before

submittal of the NOI)

(in Acres): * * * * * * *

VIL CERTIFICATION: I certify under penalty of law that I have read and understand the Part 1.B. eligibility requirements for coverage under the general
permit for storm water discharges from construction activities.

I further certify that to the best of my knowledge, all discharges and BMPs that have been scheduled and detailed in a pollution prevention plan will satisfy
requirements of Part [.B. , and Part III. of this permit.

T understand that continued coverage under this storm water general permit is contingent upon maintaining eligibility as provided for in Part I.B.

T also certify under penalty of law that this document and all attachments were prepared under the direction or supervision of those who have place their

signature
below, in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the
person or persons who manage the system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine
and imprisonment for knowing violations.

Print Name (of responsible person for the main operator from first page):

Date:
k ko k ok Kk ok k ok Kk ok k k Kk ok ok k Kk Kk k k Kk Kk k k k Kk Kk k *x * * ok ok Kk Kk * *x
Signature:
Print Name (of responsible person for the 1st co-permittee from first page):

Date:
* ok ok ko k Kk ok Kk ok Kk k Kk k Kk k Kk k Kk Kk k Kk k Kk k Kk *x Kk k Kk * * ok ok ok Kk Kk X
Signature:
Print Name (of responsible person for the 2nd co-permittee from first page):

Date:
k k k ok Kk ok k ok Kk ok k k Kk ok ok k Kk Kk k k Kk Kk k k k Kk Kk k *x * * ok ok Kk Kk Kk *x
Signature:
Print Name (of responsible person for 3rd co-permittee from first page):

Date:

* % k Kk k k k k k x k¥ k k k *¥ k *k *x *k *k *k * ¥ *k *x *x k¥ *k * *x * % * % %k % %

Signature: Amount of Permit Fee Enclosed:

$




DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
CORPS OF ENGINEERS
1325 J STREET
REPLY TO SACRAMENTO, CALIFORNIA 95814-2922
ATTENTION OF November 12, 2002

Regulatory Branch (200275356)

.

Mr. Lars Anderson

Utah Department of Transportation
Region Landscape Architect

825 North 900 West

Orem, Utah 84057

Dear Mr. Anderson:

We are responding to your request for a Department of the Army permit to
place roadway fill material into a wetland for the purpose of improving a
section of Highway 40. The project is located at an unnamed tributary of
Ashley Creek within Section 6, Township 5 South, Range 22 East, near the Town
of Naples, Uintah County, Utah.

The Chief of Engineers has issued nationwide general permit number 23
which authorizes the discharge of dredged or £ill material in waters of the
United States for activities which fall under a categorical exclusion. We
have determined that your project will not affect threatened or endangered
species protected by the Endangered Species Act. Your project can be
constructed under this authority provided the work meets the conditions listed
on the enclosed information sheets and the following special conditiomns:

1. This permit verification is contingent upon the submittal of a final
mitigation plan.

2. The mitigation site must be prepared for the placement of wetland soils to
be transplanted from the area of impact prior to the removal of these soils.
Soils must be transported directly from area of impact to mitigation site and
construction of mitigation site must be conducted concurrently with
construction of the project.

3. To provide a permanent record of the completed mitigation work, you shall
provide a complete set of as-built drawings of the completed work to the Corps
of Engineers. The as-builts shall indicate changes made from the origimal
plans in indelible red ink. These as-builts shall be provided to this office
no later than 60 days after the completion of construction of the mitigation
wetlands.

4. To assure success of the mitigated areas, you shall monitor the site for
three years or until the success criteria described in the final approved
mitigation plan are met, whichever is greater. The primary focus of this
monitoring shall be to assure that the wetland is successfully established and
maintained. You shall submit monitoring reports to this office, for each year
of the three-year monitoring period, by October 1 of each 'year.

e TR e e e e e
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5. Quality control at the mitigation site must be conducted by a Corps
approved consultant or other wetland creation expert.

6. You must provide notification to this office prior to the start of
construction so we may send a representative to perform a site inspectiomn
during the construction phase of this project.

You must send a signed letter of certification to the Corps of Engineers
within 30 days afrer completion of the work (see general condition number 14).
A copy of the certification statement is included for your use.

This verification is valid until November 14, 2005. If you have not
completed your project by that time, you should contact the Corps of Engineers
to obtain information on any changes which may have occurred to the nationwide
permits. You are responsible for remaining informed of such changes.

We have assigned number 200275356 to your project. Please refer to this
number in any correspondence with this office. If you have any questions,
please contact Mr. Nathan Green of this office at the address below, telephone
number (970) 243-1199, extension 12, or e-mail nathan.j.green@usace.army.mil.

402 Rood Avenue, Room 142
Grand Junction, Colorado 81501-2563

Enclosures

Copies Furnished:

Mr. Miles Hanberg, Utah Division of Wildlife Resources, 152 East 100 North,

Vernal, Utah 84078

Mr. Henry Maddux, Field Supervisor, U.S. Fish and Wildlife Service, 2369 West
Orton Circle, Suite 50, West Valley City, Utah 84119

Uintah County Planning, 152 East 100 North, Vernal, Utah 84078



COMPLIANCE CERTIFICATION

.

Permit File Number: 200275356
Permit Type: Nationwide General permit number 23

Name of Permittee: Lars Anderson
Utah Department of Transportation
825 North 900 West
Orem, Utah 84057

County Where Work was Performed: Uintah

Date of Issuance: November 12, 2002

Upon completion of the activity authorized by this permit and any mitigation
required by the permit, sign this certification and return it to the following

address:

Colorado/Gunnison Basin Regulatory Office

U.S. Army Corps of Engineers, Sacramento District
Wayne N. Aspinall Federal Building

402 Rood Avenue, Room 142

Grand Junction, Colorado 81501-2563

Please note that your permitted activity is subject to a compliance inspection
by a U.S. Army Corps of Engineers representative. If you fail to comply with
the terms and conditions of the permit your authorization may be suspended,
modified, or revoked. If you have any questions about this certification,
please contact the Corps of Engineers office in Grand Junction, telephone
number (970) 243-1199, extension 12.

* Kk * Kk *x k Kk K K

I hereby certify that the work authorized by the above-referenced permit,
including all the required mitigation, was completed in accordance with the
terms and conditions of the permit verification.

e R R

Signature of Permittee Date
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Sacramento District 33 CFR Part 330; Issuance of Nationwide
Permits ~ January 15, 2002

23. Approved Categorical Exclusions. Activities undertaken,
assisted, authorized, regulated, funded, or financed, in whole or
in part, by another Federal agency or department where that
agency or department has determined, pursuant to the Council
on Environmental Quality Regulation for Implementing the
Procedural Provisions of the National Environmental Policy Act
(NEPA) (40 CFR part 1500 et seq.), that the activity, work, or
discharge is categorically excluded from environmental
documentation, because it is included within a category of
actions which neither individually nor cumulatively have a
significant effect on the human environment, and the Office of
the Chief of Engineers (ATTN: CECW-OR) has been furnished
notice of the agency's or department's application for the
categorical exclusion and concurs with that determination.
Before approval for purposes of this NWP of any agency's
categorical exclusions, the Chief of Engineers will solicit public
comment. In addressing these comments, the Chief of Engmeers
may require certain conditions for authorization of an agency's
categorical exclusions under this NWP. (Sections 10 and 404)

A. General Conditions. The following general conditions
must be followed in order for any authorization by an NWP to
be valid:

[0 1. Navigation, No activity may cause more than a
minimal adverse effect on navigation.

O 2. Proper Maintenance. Any structure or fill authorized
shall be properly maintained, including maintenance to ensure
public safety.

[0 3. Soil Erosion and Sediment Controls. Appropriate
soil erosion and sediment controls must be used and maintained
in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the
ordinary high water mark or high tide line, must be permanently
stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States
during periods of low-flow or no-flow.

[1 4. Aquatic Life Movements. No activity may
substantially disrupt the necessary life-cycle movements of those
species of aquatic life indigenous to the waterbody, including
those species that normally migrate through the area, unless the
activity's primary purpose is to impound water. Culverts placed
in streams must be installed to maintain low flow conditions.

[0 5. Equipment. Heavy equipment working in wetlands
must be placed on mats, or other measures must be taken to

minimize soil disturbance.

[0 6. Regional and Case-By-Case Conditions. The activity
must comply with any regional conditions that may have been
added by the Division Engineer (see 33 CFR 330.4(e)).
Additionally, any case specific conditions added by the Corps or
by the state or tribe in its Section 401 Water Quality
Certification and Coastal Zone Management Act consistency
determination.

O 7. Wild and Scenic Rivers. No activity may occur in a
component of the National Wild and Scenic River System; or in
a river officially designated by Congress as a “study river” for
possible inclusion in the system, while the river is in an official
study status; unless the appropriate Federal agency, with direct
management responsibility for such river, has determined in
writing that the proposed activity will not adversely affect the
Wild and Scenic River designation, or study status. Information
on Wild and Scenic Rivers may be obtained from the appropriate
Federal land management agency in the area (e.g., National Park
Service, U.S. Forest Service, Bureau of Land Management, U.S.
Fish and Wildlife Service).

[0 8. Tribal Rights. No activity or its operation may impair
reserved tribal rights, including, but not limited to, reserved
water rights and treaty fishing and hunting rights.

0 9. Water Quality.

O (a) Incertain states and tribal lands an individual 401
Water Quality Certification must be obtained or waived
(See 33 CFR 330.4(c)).

0 (b) For NWPs 12, 14, 17, 18, 32, 39, 40, 42, 43, and
44, where the state or tribal 401 certification (either
generically or individually) does not require or approve
water quality management measures, the permittee must
provide water quality management measures that will ensure
that the authorized work does not result in more than
minimal degradation of water quality (or the Corps
determines that compliance with state or local standards,
where applicable, will ensure no more than minimal adverse
effect on water quality). An important component of water
quality management includes stormwater management that
minimizes degradation of the downstream aquatic system,
including water quality (refer to General Condition 21 for
stormwater management requirements). Another important
component of water quality management is the
establishment and maintenance of vegetated buffers next to
open waters, including streams (refer to General Condition
19 for vegetated buffer requirements for the NWPs).

This condition is only applicable to projects that have
the potential to affect water quality. While appropriate
measures must be taken, in most cases it is not
necessary to conduct detailed studies to identify such
measures or to require monitoring.

[0 10. Coastal Zone Management. In certain states, an
individual state coastal zone management consistency
concurrence must be obtained or waived (see Section 330.4(d)).
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0 11. Endangered Species.

[0 (a) No activity is authorized under any NWP which is
likely to jeopardize the continued existence of a threatened
or endangered species or a species proposed for such
designation, as identified under the Federal Endangered
Species Act (ESA), or which will destroy or adversely
modify the critical habitat of such species. Non-federal
permittees shall notify the District Engineer if any listed
species or designated critical habitat might be affected or is
in the vicinity of the project, or is located in the designated
critical habitat and shall not begin work on the activity until
notified by the District Engineer that the requirements of the
ESA have been satisfied and that the activity is authorized.
For activities that may affect Federally-listed endangered or
threatened species or designated critical habitat, the
notification must include the name(s) of the endangered or
threatened species that may be affected by the proposed
work or that utilize the designated critical habitat that may
be affected by the proposed work. As a result of formal or
informal consultation with the FWS or NMFS the District
Engineer may add species-specific regional endangered
species conditions to the NWPs.

0 (b) Authorization of an activity by a NWP does not
authorize the “take” of a threatened or endangered species
as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological
Opinion with “incidental take” provisions, etc.) from the
USFWS or the NMFS, both lethal and non-lethal “takes™ of
protected species are in violation of the ESA. Information
on the location of threatened and endangered species and
their critical habitat can be obtained directly from the offices
of the USFWS and NMFS or their world wide web pages at

http://www.fws. gov/r9endspp/endspp.html and
http://www.nfms. gov/prot res/esahome.html respectively.

[1 12. Historic Properties. No activity which may affect
historic properties listed, or eligible for listing, in the National
Register of Historic Places is authorized, until the District
Engineer has complied with the provisions of 33 CFR Part 325,
Appendix C. The prospective permittee must notify the District
Engineer if the authorized activity may affect any historic
properties listed, determined to be eligible, or which the
prospective permittee has reason to believe may be eligible for
listing on the National Register of Historic Places, and shall not
begin the activity until notified by the District Engineer that the
requirements of the National Historic Preservation Act have
been satisfied and that the activity is authorized. Information on
the location and existence of historic resources can be obtained
from the State Historic Preservation Office and the National
Register of Historic Places (see 33 CFR 330.4(g)). For activities
that may affect historic properties listed in, or eligible for listing
in, the National Register of Historic Places, the notification must
state which historic property may be affected by the proposed
work or include a vicinity map indicating the location of the
historic property.

) Page 2
1 13. Notification.

[l (a) Timing, where required by the terms of the NWP,
the prospective permittee must notify the District Engineer
with a preconstruction notification (PCN) as early as
possible. The District Engineer must determine if the
notification is complete within 30 days of the date of receipt
and can request additional information necessary to make
the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information,
then the District Engineer will notify the prospective
permittee that the notification is still incomplete and the
PCN review process will not commence until all of the
requested information has been received by the District
Engineer. The prospective permittee shall not begin the
activity:

[1 (1) Until notified in writing by the District
Engineer that the activity may proceed under the NWP
with any special conditions imposed by the District or
Division Engineer; or

[0 (2) If notified in writing by the District or
Division Engineer that an Individual Permit is required,
or

1 (3) Unless 45 days have passed from the District
Engineer’s receipt of the complete notification and the
prospective permittee has not received written notice
from the District or Division Engineer. Subsequently,
the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance
with the procedure set forth in 33 CFR 330.5(d)(2).

0 (b) Contents of Notification: The notification must be
in writing and include the following information:

[0 (1) Name, address and telephone numbers of the
prospective permittee;

[1 (2) Location of the proposed project;

0 (3) Brief description of the proposed project; the
project’s purpose; direct and indirect adverse
environmental effects the project would cause; any
other NWP(s), Regional General Permit(s), or
Individual Permit(s) used or intended to be used to
authorize any part of the proposed project or any related
activity. Sketches should be provided when necessary
to show that the activity complies with the terms of the
NWP (Sketches usually clarify the project and when
provided result in a quicker decision.);

[0 (4) For NWPs 7,12, 14, 18, 21, 34, 38, 39, 41, 42,
and 43, the PCN must also include a delineation of
affected special aquatic sites, including wetlands,
vegetated shallows (e.g., submerged aquatic vegetation,
seagrass beds), and riffle and pool complexes (see

paragraph 13());
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[0 (5) For NWP 7 (Outfall Structures and
Maintenance), the PCN must include information
regarding the original design capacities and
configurations of those areas of the facility where
maintenance dredging or excavation is proposed,;

00 (6) For NWP 14 (Linear Transportation
Crossings), The PCN must include a compensatory
mitigation proposal to offset permanent losses of waters
of the US and a statement describing how temporary
losses of waters of the US will be minimized to the
maximum extent practicable;

O (7) For NWP 21 (Surface Coal Mining Activities),
the PCN must include an Office of Surface Mining
(OSM) or state-approved mitigation plan, if applicable.
To be authorized by this NWP, the District Engineer
must determine that the activity complies with the terms
and conditions of the NWP and that the adverse
environmental effects are minimal both individualiy
and cumulatively and must notify the project sponsor of
this determination in writing;

[1 (8) For NWP 27 (Stream and Wetland
Restoration), the PCN must include documentation of
the prior condition of the site that will be reverted by
the permittee;

O (9) For NWP 29 (Single-Family Housing), the
PCN must also include:

O (i) Any past use of this NWP by the
Individual Permittee and/or the permittee's spouse;

0O (i) A statement that the single-family housing
activity is for a personal residence of the permittee;

[ (iii) A description of the entire parcel,
including its size, and a delineation of wetlands.
For the purpose of this NWP, parcels of land
measuring Y-acre or less will not require a formal
on-site delineation. However, the applicant shall
provide an indication of where the wetlands are
and the amount of wetlands that exists on the
property. For parcels greater than Y-acre in size,
formal wetland delineation must be prepared in
accordance with the current method required by the
Corps. (See paragraph 13(f));

O (iv) A written description of all land
(including, if available, legal descriptions) owned
by the prospective permittee and/or the prospective
permittee's spouse, within a one mile radius of the
parcel, in any form of ownership (including any
land owned as a partner, corporation, joint tenant,
co-tenant, or as a tenant-by-the-entirety) and any
Iand on which a purchase and sale agreement or
other contract for sale or purchase has been
executed;
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[0 (10)For NWP 31 (Maintenance of Existing Flood
Control Projects), the prospective permittee must either
notify the District Engineer with a PCN prior to each
maintenance activity or submit a five year (or less)
maintenance plan. In addition, the PCN must include
all of the following:

[0 () Sufficient baseline information identifying
the approved channel depths and configurations
and existing facilities. Minor deviations are
authorized, provided the approved flood control
protection or drainage is not increased;

0 (i) A delineation of any affected special
aquatic sites, including wetlands; and,

L1 (iii) Location of the dredged material disposal
site;

[1 (11)For NWP 33 (Temporary Construction,
Access, and Dewatering), the PCN must also include a
restoration plan of reasonable measures to avoid and
minimize adverse effects to aquatic resources;

00 (12)For NWPs 39, 43 and 44, the PCN must also
include a written statement to the District Engineer
explaining how avoidance and minimization for losses
of waters of the US were achieved on the project site;

O (13)For NWP 39 and NWP 42, the PCN must
include a compensatory mitigation proposal to offset
losses of waters of the US or justification explaining
why compensatory mitigation should not be required.
For discharges that cause the loss of greater than 300
linear feet of an intermittent stream bed, to be
authorized, the District Engineer must determine that
the activity complies with the other terms and
conditions of the NWP, determine adverse
environmental effects are minimal both individually
and cumulatively, and waive the limitation on stream
impacts in writing before the permittee may proceed,;

[0 (14)For NWP 40 (Agricultural Activities), the
PCN must include a compensatory mitigation proposal
to offset losses of waters of the US. This NWP does
not authorize the relocation of greater than 300
linear-feet of existing serviceable drainage ditches
constructed in non-tidal streams unless, for drainage
ditches constructed in intermittent non-tidal streams,
the District Engineer waives this criterion in writing,
and the District Engineer has determined that the
project complies with all terms and conditions of this
NWP, and that any adverse impacts of the project on
the aquatic environment are minimal, both individually
and cumulatively;,
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{1 (15)For NWP 43 (Stormwater Management
Facilities), the PCN must include, for the construction
of new stormwater management facilities, a
maintenance plan (in accordance with state and local
requirements, if applicable) and a compensatory
mitigation proposal to offset losses of waters of the US.
For discharges that cause the loss of greater than 300
linear feet of an intermittent stream bed, to be
authorized, the District Engineer must determine that
the activity complies with the other terms and
conditions of the NWP, determine adverse
environmental effects are minimal both individually
and cumulatively, and waive the limitation on stream
impacts in writing before the permittee may proceed;

[0 (16)For NWP 44 (Mining Activities), the PCN
must include a description of all waters of the US
adversely affected by the project, a description of
measures taken to minimize adverse effects to waters of
the US, a description of measures takern to comply with
the criteria of the NWP, and a reclamation plan (for all
aggregate mining activities in isolated waters and
non-tidal wetlands adjacent to headwaters and any hard
rock/mineral mining activities);

I3 (17)For activities that may adversely affect
Federally-listed endangered or threatened species, the
PCN must include the name(s) of those endangered or
threatened species that may be affected by the proposed
work or utilize the designated critical habitat that may
be affected by the proposed work; and

0 (18)For activities that may affect historic
properties listed in, or eligible for listing in, the
National Register of Historic Places, the PCN must
state which historic property may be affected by the
proposed work or include a vicinity map indicating the
location of the historic property.

1 (c) Form of Notification: The standard Individual
Permit application form (Form ENG 4345) may be used as
the notification but must clearly indicate that it is a PCN and
must include all of the information required in (b) (1)-(18)
of General Condition 13. A letter containing the requisite
information may also be used.

[0 (d) District Engineer’s Decision: In reviewing the PCN
for the proposed activity, the District Engineer will
determine whether the activity authorized by the NWP will
result in more than minimal individual or cumulative
adverse environmental effects or may be contrary to the
public interest. The prospective permittee may submit a
proposed mitigation plan with the PCN to expedite the
process. The District Engineer will consider any proposed
compensatory mitigation the applicant has included in the
proposal in determining whether the net adverse
environmental effects to the aquatic environment of the
proposed work are minimal. If the District Engineer
determines that the activity complies with the terms and
conditions of the NWP and that the adverse effects on the
aquatic environment are minimal, after considering
mitigation, the District Engineer will notify the permittee
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and include any conditions the District Engineer deems
necessary. The District Engineer must approve any
compensatory mitigation proposal before the permittee
commences work. If the prospective permittee is required
to submit a compensatory mitigation proposal with the
PCN, the proposal may be either conceptual or detailed. If
the prospective permittee elects to submit a compensatory
mitigation plan with the PCN, the District Engineer will
expeditiously review the proposed compensatory mitigation
plan. The District Engineer must review the plan within 45
days of receiving a complete PCN and determine whether
the conceptual or specific proposed mitigation would ensure
no more than minimal adverse effects on the aquatic
environment. If the net adverse effects of the project on the
aquatic environment (after consideration of the
compensatory mitigation proposal) are determined by the
District Engineer to be minimal, the District Engineer will
provide a timely written response to the applicant. The
response will state that the project can proceed under the
terms and conditions of the NWP.

[1 If the District Engineer determines that the adverse
effects of the proposed work are more than minimal, then
the District Engineer will notify the applicant either:

[ (1) that the project does not qualify for
authorization under the NWP and instruct the applicant
on the procedures to seek authorization under an
Individual Permit;

[0 (2) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation
proposal that would reduce the adverse effects on the
aquatic environment to the minimal level; or

L1 (3) that the project is authorized under the NWP
with specific modifications or conditions. Where the
District Engineer determines that mitigation is required
to ensure no more than minimal adverse effects occur to
the aquatic environment, the activity will be authorized
within the 45-day PCN period. The authorization will
include the necessary conceptual or specific mitigation
or a requirement that the applicant submit a mitigation
proposal that would reduce the adverse effects on the
aquatic environment to the minimal level. When
conceptual mitigation is included, or a mitigation plan
is required under item (2) above, no work in waters of
the US will occur until the District Engineer has
approved a specific mitigation plan.

[0 (e) Agency Coordination: The District Engineer will
consider any comments from Federal and state agencies
concerning the proposed activity’s compliance with the
terms and conditions of the NWPs and the need for
mitigation to reduce the project’s adverse environmental
effects to a minimal level.
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[J For activities requiring notification to the District
Engineer-that result in the loss of greater than Y2-acre of
waters of the US, the District Engineer will provide
immediately (e.g., via facsimile transmission, overnight
mail, or other expeditious manner) a copy to the
appropriate Federal or state offices (USFWS, state
natural resource or water quality agency, EPA, State
Historic Preservation Officer (SHPO), and, if
appropriate, the NMFS). With the exception of NWP
37, these agencies will then have 10 calendar days from
the date the material is transmitted to telephone or fax
the District Engineer notice that they intend to provide
substantive, site-specific comments. If so contacted by
an agency, the District Engineer will wait an additional
15 calendar days before making a decision on the
notification. The District Engineer will fully consider
agency comments received within the specified time
frame, but will provide no response to the resource
agency, except as provided below. The District
Engineer will indicate in the administrative record
associated with each notification that the resource
agencies' concerns were considered. As required by
Section 305(b)(4)(B) of the Magnuson-Stevens Fishery
Conservation and Management Act, the District
Engineer will provide a response to NMFS within

30 days of receipt of any Essential Fish Habitat
conservation recommendations. Applicants are
encouraged to provide the Corps multiple copies of
notifications to expedite agency notification.

0O (f) Wetland Delineations: Wetland delineations must be
prepared in accordance with the current method required by
the Corps (For NWP 29 see paragraph (b)(9)(iii) for parcels
less than Y-acre in size). The permittee may ask the Corps
to delineate the special aquatic site. There may be some
delay if the Corps does the delineation. Furthermore, the
45-day period will not start until the wetland delineation has
been completed and submitted to the Corps, where
appropriate.

O 14. Compliance Certification. Every permittee who has
received NWP verification from the Corps will submit a signed
certification regarding the completed work and any required
mitigation. The certification will be forwarded by the Corps
with the authorization letter and will include:

1 (a) A statement that the authorized work was done in
accordance with the Corps authorization, including any
general or specific conditions;

0 (b) A statement that any required mitigation was
completed in accordance with the permit conditions; and (c)
The signature of the permittee certifying the completion of
the work and mitigation.
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[1 15. Use of Multiple Nationwide Permits. The use of
more than one NWP for a single and complete project is
prohibited, except when the acreage loss of waters of the US
authorized by the NWPs does not exceed the acreage limit of the
NWP with the highest specified acreage limit (e.g. if a road
crossing over tidal waters is constructed under NWP 14, with
associated bank stabilization authorized by NWP 13, the
maximum acreage loss of waters of the US for the total project
cannot exceed 1/3-acre).

[J 16. Water Supply Intakes. No activity, including
structures and work in navigable waters of the US or discharges
of dredged or fill material, may occur in the proximity of a
public water supply intake except where the activity is for repair
of the public water supply intake structures or adjacent bank
stabilization.

{0 17. Shellfish Beds. No activity, including structures and
work in navigable waters of the US or discharges of dredged or
fill material, may occur in areas of concentrated shellfish
populations, unless the activity is directly related to a shellfish
harvesting activity authorized by NWP 4.

[0 18. Suitable Material. No activity, including structures
and work in navigable waters of the US or discharges of dredged
or fill material, may consist of unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.) and material used for
construction or discharged must be free from toxic pollutants in
toxic amounts (see Section 307 of the CWA).

[0 19. Mitigation. The District Engineer will consider the
factors discussed below when determining the acceptability of
appropriate and practicable mitigation necessary to offset
adverse effects on the aquatic environment that are more than
minimal.

{0 (a) The project must be designed and constructed to

avoid and minimize adverse effects to waters of the US to
the maximum extent practicable at the project site (i.e., on
site).

[1 (b) Mitigation in all its forms (avoiding, minimizing,
rectifying, reducing or compensating) will be required to the
extent necessary to ensure that the adverse effects to the
aquatic environment are minimal.

[1 (c) Compensatory mitigation at a minimum
one-for-one ratio will be required for all wetland impacts
requiring a PCN, unless the District Engineer determines in
writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific
waiver of this requirement. Consistent with National policy,
the District Engineer will establish a preference for
restoration of wetlands as compensatory mitigation, with
preservation used only in exceptional circumstances.
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{1 (d) Compensatory mitigation (i.e., replacement or
substitution of aquatic resources for those impacted) will not
be used to increase the acreage losses allowed by the
acreage limits of some of the NWPs. For example, Y-acre
of wetlands cannot be created to change a %:-acre loss of
wetlands to a Y4-acre loss associated with NWP 39
verification. However, “-acre of created wetlands can be
used to reduce the impacts of a '%-acre loss of wetlands to
the minimum impact level in order to meet the minimal
impact requirement associated with NWPs,

[0 (e) Tobe practicable, the mitigation must be available
and capable of being done considering costs, existing
technology, and logistics in light of the overall project
purposes. Examples of mitigation that may be appropriate
and practicable include, but are not limited to: reducing the
size of the project; establishing and maintaining wetland or
upland vegetated buffers to protect open waters such as
streamns; and replacing losses of aquatic resource functions
and values by creating, restoring, enhancing, or preserving
similar functions and values, preferably in the same

. watershed.

0O (f) Compensatory mitigation plans for projects in or
near streams or other open waters will normally include a
requirement for the establishment, maintenance, and legal
protection (e.g., easements, deed restrictions) of vegetated
buffers to open waters. In many cases, vegetated buffers
will be the only compensatory mitigation required.
Vegetated buffers should consist of native species. The
width of the vegetated buffers required will address
documented water quality or aquatic habitat loss concerns.
Normally, the vegetated buffer will be 25 to 50 feet wide on
each side of the stream, but the District Engineers may
require slightly wider vegetated buffers to address
documented water quality or habitat loss concerns. Where
both wetlands and open waters exist on the project site, the
Corps will determine the appropriate compensatory
mitigation (e.g., stream buffers or wetlands compensation)
based on what is best for the aquatic environment on a
watershed basis. In cases where vegetated buffers are
determined to be the most appropriate form of
compensatory mitigation, the District Engineer may waive
or reduce the requirement to provide wetland compensatory
mitigation for wetland impacts.

O (g) Compensatory mitigation proposals submitted with
the “notification” may be either conceptual or detailed. If
conceptual plans are approved under the verification, then
the Corps will condition the verification to require detailed
plans be submitted and approved by the Corps prior to
construction of the authorized activity in waters of the US.

O (h) Permittees may propose the use of mitigation
banks, in-lieu fee arrangements or separate activity-specific
compensatory mitigation. In all cases that require
compensatory mitigation, the mitigation provisions will
specify the party responsible for accomplishing and/or
complying with the mitigation plan.
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[J 20. Spawning Areas. Activities, including structures and
work in navigable waters of the US or discharges of dredged or
fill material, in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that
result in the physical destruction (e.g., excavate, fill, or smother
downstream by substantial turbidity) of an important spawning
area are not authorized.

[l 21. Management of Water Flows. To the maximum
extent practicable, the activity must be designed to maintain
preconstruction downstream flow conditions (e.g., location,
capacity, and flow rates). Furthermore, the activity must not
permanently restrict or impede the passage of normal or
expected high flows (unless the primary purpose of the fill is to
impound waters) and the structure or discharge of dredged or fill
material must withstand expected high flows. The activity must,
to the maximum extent practicable, provide for retaining excess
flows from the site, provide for maintaining surface flow rates
from the site similar to preconstruction conditions, and provide
for not increasing water flows from the project site, relocating
water, or redirecting water flow beyond preconstruction
conditions. Stream channelizing will be reduced to the minimal
amount necessary, and the activity must, to the maximum extent
practicable, reduce adverse effects such as flooding or erosion
downstream and upstream of the project site, unless the activity
is part of a larger system designed to manage water flows. In
most cases, it will not be a requirement to conduct detailed
studies and monitoring of water flow.

This condition is only applicable to projects that have the
potential to affect waterflows. While appropriate measures must
be taken, it is not necessary to conduct detailed studies to
identify such measures or require monitoring to ensure their
effectiveness. Normally, the Corps will defer to state and local
authorities regarding management of water flow.

0 22 Adverse Effects From Impoundments. If the activity
creates an impoundment of water, adverse effects to the aquatic
system due to the acceleration of the passage of water, and/or the
restricting its flow shall be minimized to the maximum extent
practicable. This includes structures and work in navigable
waters of the US, or discharges of dredged or fill material.

0 23. Waterfowl Breeding Areas. Activities, including
structures and work in navigable waters of the US or discharges
of dredged or fill material, into breeding areas for migratory
waterfow! must be avoided to the maximum extent practicable.

[1 24. Removal of Temporary Fills. Any temporary fills
must be removed in their entirety and the affected areas returned
to their preexisting elevation.
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[0 25. Designated Critical Resource Waters. Critical
resource waters include, NOAA-designated marine sanctuaries,
National Estuarine Research Reserves, National Wild and Scenic
Rivers, critical habitat for Federally listed threatened and
endangered species, coral reefs, state natural heritage sites, and
outstanding national resource waters or other waters officially
designated by a state as having particular environmental or
ecological significance and identified by the District Engineer
after notice and opportunity for public comment. The District
Engineer may also designate additional critical resource waters
after notice and opportunity for comment.

[0 (a) Except as noted below, discharges of dredged or
fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, and
44 for any activity within, or directly affecting, critical
resource waters, including wetlands adjacent to such waters.
Discharges of dredged or fill materials into waters of the US
may be authorized by the above NWPs in Nationa! Wild and
Scenic Rivers if the activity complies with General
Condition 7. Further, such discharges may be authorized in
designated critical habitat for Federally listed threatened or
endangered species if the activity complies with General
Condition 11 and the USFWS or the NMFS has concurred
in a determination of compliance with this condition.

0 (b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27,
28, 30, 33, 34, 36, 37, and 38, notification is required in
accordance with General Condition 13, for any activity
proposed in the designated critical resource waters including
wetlands adjacent to those waters. The District Engineer
may authorize activities under these NWPs only after it is
determined that the impacts to the critical resource waters
will be no more than minimal.

L1 26 Fills Within 100-Year Floodplains. For purposes of
this General Condition, 100-year floodplains will be identified
through the existing Federal Emergency Management Agency's
(FEMA) Flood Insurance Rate Maps or FEMA-approved local
floodplain maps.

[0 (a) Discharges in Floodplain; Below Headwaters.
Discharges of dredged or fill material into waters of the US
within the mapped 100-year floodplain, below headwaters
(i.e. five cfs), resulting in permanent above-grade fiils, are
not authorized by NWPs 39, 40, 42, 43, and 44.

[0 (b) Discharges in Floodway; Above Headwaters.
Discharges of dredged or fill material into waters of the US
within the FEMA or locally mapped floodway, resulting in
permanent above-grade fills, are not authorized by NWPs
39, 40, 42, and 44.

0O (c) The permittee must comply with any applicable
FEMA -approved state or local floodplain management
requirerments.

s e S s .
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L1 27. Construction Period. For activities that have not been
verified by the Corps and the project was commenced or under
contract to commence by the expiration date of the NWP (or
modification or revocation date), the work must be completed
within 12-months after such date (including any modification
that affects the project).

L For activities that have been verified and the project
was commenced or under contract to commence within the
verification period, the work must be completed by the date
determined by the Corps.

O For projects that have been verified by the Corps, an
extension of a Corps approved completion date may
requested. This request must be submitted at least one
month before the previously approved completion date.

B. Further Information

1. District Engineers have authority to determine if an activity
complies with the terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other Federal, state,

or local permits, approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive

privileges.

4. NWPs do not authorize any injury to the property or rights

of others.

5. NWPs do not authorize interference with any existing or

proposed Federal project.




April 7, 2003
SPECIAL PROVISION

STP-0040(35)150

SECTION 01282M

PAYMENT

Delete Article 1.13 G2 and renumber 3 to 2

END OF SECTION

Payment
01282M -1 of 1



PART 1

November 20, 2002

SPECIAL PROVISION

STP-0040(35)150

SECTION 01284S

PROMPT PAYMENT

GENERAL

1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all
material suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A.

Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

Prompt Payment
01284S — Page 1 of 4



1.3

1.4

PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
- RETAINED MONEY AND ACCRUED INTEREST

A.

Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

Payment of retained money and accrued interest must be paid even if the
Contractor has not received payment from the Department.

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit
certifying that the total amount paid is the total amount of retained money and
interest due to the subcontractor, service provider or supplier. Provide a signed
affidavit by a responsible official legally representing the Contractor, on
Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider
nor supplier from any contractual obligation.

DELAY OF PAYMENT

A.

Delay payment to subcontractor, service provider, or supplier, only for good
cause, with prior written notice to subcontractor, service provider or supplier and
with prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies
before estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.
Include in subcontract, service and supply agreements, language providing for the

use of appropriate alternative dispute resolution mechanisms to resolve payment
disputes.

Prompt Payment
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F.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of
financial fitness.

1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
2. Forfeit the privilege of having a subcontract, supply or purchase

agreement approved to perform as a subcontractor, service provider or
supplier on the Department’s projects until subcontractors, service
providers or suppliers are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered,
the Department deducts the dollar amount of the overpayment from future
payments to the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and
to know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If
prompt repayment is not made to the Contractor, the prompt payment penalties of
this specification applies to subcontractor or supplier.

Prompt Payment
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PART 2 PRODUCTS Not used.

PART 3 EXECUTION Not used.

END OF SECTION

Prompt Payment
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 01315 M

PUBLIC INFORMATION SERVICES

Add to Section 01315 paragraph 1.4 C:

1. Specific local entities are as follows (list in not restricted to these entities):
Uintah School District (bus scheduling)

Gold Cross Ambulance Service

Local garbage disposal services

Uintah County Sheriff

Uintah County Fire Department

US Post Office in Vernal

United Parcel Service

@ o Ao oW

Delete Section 01315 paragraph 1.5 D and replace with the following:
D. Failure to provide public information services in accordance with this
specification results in up to a $10,000 weekly deduction.
Delete Section 01315 paragraph 3.1 K and replace with the following:
K. Forward all media inquiries, written and verbal, regarding the project or project

activities to the UDOT Region 3 Public Involvement Coordinator at
801.227.8006.

Public Information Services
01315 —Page 1 of 1



April 10, 2003
Special Provision
STP-0040(35)150

SECTION 01554 M

TRAFFIC CONTROL

Delete Section 01554, paragraph 1.10, C and replace with the following:

3.7

C.

Include in the bid item “Traffic Control” all materials, equipment, labor,
temporary pavement markings and/or removal and workmanship required for the
design, implementation and maintenance of the Traffic Control Plan.

TEMPORARY PAVEMENT AND RIDING SURFACE

A.

B.

Provide an asphalt concrete pavement riding surface for traffic lanes at all times.

Provide temporary pavement section which meets or exceeds the following:
1. Hot Mix Asphalt Mix, 4” thick
2. Untreated Base Course, 4” thick

Maintain all existing and temporary pavement surfaces used by traffic. Keep
pavement clean and free of chuckholes and other obstructions.

Remove temporary pavement section prior to placement of designed hot mix
asphalt mix and untreated base course.

Traffic Control
01554M — Page 1 of 1



April 10, 2003
Special Provision
STP-0040(35)150

SECTION 01574 M

ENVIRONMENTAL CONTROL SUPERVISOR

Add to Section 01574, article 1.4, ECS Qualifications:

E. Listed on the U.S. Army Corps of Engineers consultant list,
http://www.spk.usace.army.mil/cespk-10/regulatory/wet-consult.html

Delete Section 01574, paragraph 3.1, A and replace with the following:

A. Ensure the successful implementation of all environmental protection
commitments and the correct installation of environmental mitigation measures
associated with the project, including the wetland mitigation site.

Add to Section 01574, article 3.1, General Responsibilities:
F. Be on-site the entire time the wetland mitigation site is under construction.
Add to Section 01574, article 3.2, Regulatory Agency Coordination:

D. Notify the U.S. Army Corps of Engineers in writing 30 days prior to the start of
construction.

E. Obtain and submit construction compliance letter from the US Army Corps of
Engineers for the wetland.

Nathan Green

U.S. Army Corps of Engineers
Wayne N. Aspinall Federal Building
400 Road Avenue, Room 142
Grand Junction, CO 81501-2563

Delete Section 01574, paragraph 3.3, B and replace with the following:
B. Do not begin earth disturbing activities until the completed and signed NOI

(Notice of Intent) form (see Section 00555M) along with the ENGINEER’s
approval of the SWPPP (Storm Water Pollution Prevention Plan).

Environmental Control Supervisor
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Delete Section 01721, paragraph 3.1, E and replace with the following:

E.

Special Provision
STP-0040(35)150

SECTION 01721 M

SURVEY

The Department furnishes:

Plans showing locations of control points
Cross sections developed during design
Electronic project data

Digital Terrain Model used for design
Grade books.

Nk W=

Survey
01721M - Page 1 of 1
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 01891 M

MOVE STREET SIGNS AND MAIL BOX ASSEMBLIES

Add to Section 01891, paragraph 3.2, C

1. Place existing mail box foundations and supports at the location shown
on Sheet UT-1 during construction.
a. Place mailboxes in same order as current delivery route is serviced.

2. Mail box owners have salvage rights to their old supports and
foundations.

3. Notify mail box owners, in writing, of salvage deadline.

4. Discard unclaimed supports and foundations 30 days after deadline.

Move Street Signs and Mail Box Assemblies
01891M - Page 1 of 1



April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02221 M

REMOVE STRUCTURE AND OBSTRUCTION
Add to Section 02221, paragraph 3.4, A:
1. Contact property owner 48 hours prior to moving outbuilding.
2. Do not damage outbuilding. CONTRACTOR, at his own expense, pays
for any damages incurred while moving outbuilding.
3. Move outbuildings per property owner, Reta Campbell, 435.789.1181.
Add to Section 02221, Part 3, Execution:
3.18 ABANDON CONCRETE SIPHON
A. Remove top of siphon as per paragraph 3.3, C.
B. Dispose of grate.

C. Fill in remaining siphon with borrow.

3.19 REMOVE RIGHT-OF-WAY MARKER

A. Remove right-of-way marker and foundation.

Remove Structure and Obstruction
02221M - Page 1 of 1



March 31, 2003
Special Provision
STP-0040(35)150

SECTION 02224S
ABANDON BOX CULVERT
PART 1 GENERAL
1.1  SECTION INCLUDES
A. Materials and procedures for supporting a new pipe in an existing box culvert and

backfilling area between the new pipe and existing box culvert.
1.2 RELATED SECTIONS
A. Section 03575: Flowable Fill.
1.3 SUBMITTALS

A. Certificate of Compliance to the ENGINEER.

PART 2 PRODUCTS

2.1 FLOWABLE FILL

A. Refer to Section 03575.

PART 3 EXECUTION

3.1 SUPPORT DRAINAGE PIPE

A. Support new drainage pipe at a constant grade through the existing box culvert.
1. Support new drainage pipe at sufficient intervals to limit deflection of pipe
due to placing of flowable fill.
2. Limit deflection in any direction to 0.375 inches per 10 feet.
Abandon Box Culvert
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3. Support pipe all sides to prevent distortions to pipe from floating or
uneven placement of flowable fill.

3.2 BACKFILL ABANDONED BARREL SECTION

A. Use flowable fill to backfill around the new drainage pipe inside the abandoned
barrel section by any method acceptable to the engineer that completely fills the
area between the existing box culvert and the new pipe.

3.3 BACKFILL END SECTION

A. Backfill the box end section with the same material used to construct embankment
for the widened road.

END OF SECTION

Abandon Box Culvert
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02311 S

WETLAND MITIGATION SITE

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Materials and procedures for wetland excavation.

B. Excavate and dispose of all material within the designated areas of the wetland
mitigation site and finish grade as shown on the “WM?” plan sheets.

C. Strip wetland soil.
1.2 RELATED WORK

A. Section 02056: Common Fill

B. Section 02912: Topsoil
1.3 QUALITY ASSURANCE

A. Wetland excavation is aesthetic by nature and subject to continual monitoring and
modification during excavation.

B. ECS is on-site at all times during the wetland construction.

C. Work closely with the ENGINEER, particularly when grading and constructing
berms, channels, or other wetland structures.

D. Obtain and submit construction compliance letter for complete site from the
USACE:

Nathan Green

U.S. Army Corps of Engineers
Wayne N. Aspinall Federal Building
400 Road Avenue, Room 142
Grand Junction, CO 81501-2563

Wetland Excavation
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E. Complete wetland excavation and spreading of topsoil and planting within 21

calendar days of beginning wetland work.

PART 2 PRODUCTS

2.1

BACKFILL MATERIALS
A. For fill areas which are to be seeded, provide soils which comply with Section
02056.

B. Topsoil: Refer to Section 02912.

PART 3 EXECUTION

3.1

3.2

33

GENERAL REQUIREMENTS

A. Place environmental fence as shown on plans before any work is done in the
wetland site.

B. Do not disturb areas outside the limits of the environmental fence.

C. Determine waste area for excavated material.
1. Obtain approval from the ENGINEER before beginning excavation.
2. Remove all material from the project.

EXCAVATE WETLAND MITIGATION SITE

A. Remove all asphalt or other roadway material from the site.

B. Finish clearing and grubbing within the mitigation area before excavation.

C. Overexcavate wetland mitigation site 1 foot below elevations shown in the plans.
D. Finish wetland grading to a reasonably smooth and uniform surface to the

elevations shown in the wetland detail.
1. Obtain approval of grading from ENGINEER before spreading wetland
soils.

STRIP WETLAND SOILS

A. Do not strip wetland soils until wetland mitigation site excavation is complete.

Wetland Excavation
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B.

C.

Remove wetland soils to a 1.5 foot depth from existing grade in the identified
areas.

Transport soils directly to the wetland mitigation site.

3.4 SPREAD WETLAND SOILS

A.

D.

Spread wetland soils to a depth of 12 inches across the mitigation site, including
slopes after initial grading has been approved.

Meet elevations shown in the plans.

Broadcast seed with approved seed mix.

1. Rip the seed into the wetland soils with a minimum 8-inch tine parallel
with the contour.
2. Leave final surface rough.

Apply cellulose fiber mulch over all seeded areas after ripping.

3.5 CLEANING

A.

B.

Remove stockpiles from the site.
Leave all areas clean and neat.

Remove environmental fence before final inspection of the overall project.

END OF SECTION

Wetland Excavation
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02336 S
SUBTREATMENT
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Supply subtreatment material for placement in areas containing soft soils for

embankment foundation improvement.
B. Haul, place and compact as specified.

C. Contain with slope-stake limits, dry (as necessary), and remove excess displaced
material from the site.

1.2 RELATED SECTIONS

A. Section 01455: Materials Quality Requirements
B. Section 02231: Site Clearing and Grubbing

C. Section 02330: Embankment

D. Section 02912: Topsoil

1.3  DEFINITIOINS

A. AASHTO M 145: Classification of Soils and Soil-Aggregate Mixtures for
Highway Construction Purposes.

B. AASHTO T 27: Sieve Analysis of Fine and Coarse Aggregates.

1.4  DEFINITIONS
A. Subtreatment Material: Material meeting requirements of this section.

1.5 SUBMITTALS

Subtreatment
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A. Prior to delivering subtreatment material to site, submit:

1. Name of supplier and source of imported material and material analysis
subtreatment material.
2. Gradation analysis of subtreatment material.
B. If a change in source or material is required, submit name of supplier and source

of subtreatment material prior to delivery to site.
1.6 QUALITY ASSURANCE

A. Reject subtreatment material that does not meet specified requirements.

B. Remove any product found defective after installation and install acceptable
product at no additional cost to the Department.

1.7 ACCEPTANCE

A. Acceptance of subtreatment material placed during construction is based upon lot
size and the gradation of subtreatment samples collected from the lot.

B. Lot size is one day’s production.
C. ENGINEER reserves the right to select and test subtreatment material randomly

from any location at the construction site or from the material source.

PART 2 PRODUCTS

2.1 SUBTREATMENT MATERIAL

A. Classification A-1-a. Meet AASHTO M 145.

B. Non-plastic. No maximum size.

2.2 SOURCE QUALITY CONTROL

A. Verify gradation following AASHTO T 27 requirements. Select samples
uniformly on a random basis.

B. If materials do not meet specifications, select new materials and re-verify at no
additional cost to the Department.

Subtreatment
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PART 3 EXECUTION

3.1

3.2

3.3

3.4

3.5

STOCKPILING

A. Prevent mixing with material that does not meet specifications.

B. Prevent deterioration of stockpiles.

PREPARATION

A. Do not disturb areas outside the slope-stake limits.

B. Finish clearing and grubbing, and striping wetland soil before starting

subtreatment and embankment.

C. Provide and maintain satisfactory access to roads, streets and adjacent property
during all phases of construction.

STANDARD PROCEDURES
A. Maintain drainage
1. Maintain culverts and drainage ditches, or provide temporary facilities

when interrupting underdrains, etc.
MATERIALS SOURCE

A. Allow ENGINEER 30 working days notice to collect a sample and test materials
before opening all borrow areas. Allow ENGINEER 5 working days notice to
collect and test materials before enlarging all borrow areas.

B. Clear, strip and remove overburden from borrow areas at no additional cost to the
Department.

CONSTRUCTION

A. Remove and waste unsuitable material.

B. Place subtreatment material into soft, wet ground until strength sufficient for a

working platform is created.
C. Contain within slope-stake limits.

D. Do not trap fines in subtreatment zone, remove from the site any excess material
that is displaced by the subtreatment material.

Subtreatment
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E. Complete preparation for placement of embankment.

F. Place a layer of embankment material to complete to working platform. Conform
to density specifications when placing embankment above the working platform.

G. Construct embankment according to Section 02330.
3.6 FINISHING MATERIALS SOURCES

A. Refer to Section 01455, paragraph: Finishing Local Material Source Sites.

END OF SECTION

Subtreatment
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April 7, 2003
SPECIAL PROVISION

STP-0040(35)150

SECTION 02610M

PIPE CULVERTS

Add the following to Part 1:
1.4 ACCEPTANCE CRITERIA

A. Pipe culverts accepted according to the criteria outlined in this section. The
Engineer may require testing of any or all culverts for compliance with the
criteria. The Engineer reviews and approves proposed corrections. The
acceptance of pipe culvert is based on five requirements: 1) Horizontal and
vertical alignment deviations; 2) Barrel distortions; 3) Damages to the pipe; 4)
Joint fitting; 5) Coating integrity. Following is a description of the requirements:

1. Horizontal and vertical alignment deviations
Measure horizontal and vertical installation deviations from the culvert’s
final construction survey stakes. Do not exceed the tolerances shown on
Table A of this section.

2. Barrel distortions
Measure load distortions along a straight line through the centerline of the
pipe. Do not exceed the tolerances shown on Table A of this section.

3. Damaged culverts
Remove or repair pipe culverts that are irregular or distorted, have cracks,
dents, holes, splits, or loose nuts or bolts. Remove all pipes with a
damaged invert.

4. Joints
Remove all pipe culverts that have damaged joints that allow the culvert to
leak. Re-install or remove all pipes that do not connect properly. Connect
joints according to manufacturers recommendations. Provide a
manufacturer Certificate of Compliance for the pipe joints.

5. Coating integrity
Repair all pipe coatings, according to manufacturer recommendations, that
don’t have the required thickness or that have been damaged. Provide a
Manufacturer Certificate of compliance for the pipe coating.

Pipe Culvert
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Table - A TOLERANCES

Alignment Tolerances Distortions
Gradual Ovaling or Elliptical

. Max. Line | Max. Grade Nominal Pipe Maximum
Design Grade | peyiation Deviation Diameter * Distortions **
Percent of | inch/100feet inch Inch
Nominal Pipe
Diameter
>1% 5 1172 18 +/-0-7/8
24 +/-1-1/4
<1% 5 1 30 +/-1-1/2
36 +/-1-7/8
<0.5% +0.5 42 +/-2
48 +/- +/-2-3/8
Notes For nominal culvert diameters larger than 48 inch, use measured diameter to

calculate 5 percent allowable distortion. *
Maximum distortions are used to define dimensions associated with allowable
pipe deflections. Measure directly or by use of a mandrel test. **

Pipe Culvert
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April 10, 2003

Special Provision
STP-0040(35)150

SECTION 02612 S

WATER LINE
PART I GENERAL
1.1  SECTION INCLUDES
A. Materials and procedures for installing culinary water line.

1.2 RELATED SECTIONS

A. Section 02056: Common Fill
B. Section 02061: Select Aggregate
C. Section 02610: Pipe Culverts

D. Section 03055: Portland Cement Concrete
1.3 REFERENCES

A. ASTM D2241: Polyvinyl Chloride Pipe for Water

B. AWWA C105: Standard for Polyethylene Encasement for Ductile Iron Piping for
Water and other Liquids

C. AWWA C651: Disinfecting Water Mains
D. ASTM D-3350:

E. ASTM A536:

PART 2 PRODUCTS

Water Line
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2.1 PVC PIPE MATERIALS

A.

B.

PVC pipe is manufactured as per ASTM D-2241 and is Class 200 with a
Dimension Ration (DR) of 21 or less. Lay lengths are nominal 20 feet and
connections are integral bell joints with rubber gasket.

PVC pipe bears the logo ‘NSF-pw’ of the National Sanitation Foundation.

2.2  HIGH DENSITY POLYETHYLENE PIPE MATERIALS

A.

HDPE pipe is manufactured as per ASTM D-3350 and has a Standard Dimension
Ration (SDR) of 11. Lay lengths are continuous.

HDPE pipe bears the logo “NSF-pw’ or certification of the National Sanitation
Foundation.

2.3  BELL JOINT RESTRAINTS

A.

PART 3

Restraint devices for bell joints consist of a split ring installed on the spigot,
which is connected by threaded bolts to a solid back-up ring seated behind the
bell. The split restraint ring incorporates a series of machined serrations on the
inside diameter to provide positive restraint, exact fit, and 360 degrees contact and
support of the pipe wall. The solid back-up ring has a beveled leading edge to
assure exact fit behind the pipe bell. Restraint devices are ductile iron, ASTM
AS536, Grade 65-45-12. Connecting bolts are high strength, low alloy materials as
per AWWA C111.

EXECUTION

3.1 INSTALLATION

A.

B.

TRENCHING
1. Perform trenching, bedding, and backfill as per Section 02610.

GENERAL

1. Check pipe prior to placing in the trench for dirt and foreign matter. The
interior of the pipe is clean prior to lowering into the trench.

2. Pipe is laid to lines and grades as specified. All fittings and appurtenances

are at the required locations, and all valve stems and hydrant barrels are
plumb. Keep pipe trench free from water that could impair the integrity of
bedding and joining operations.

3. Slight deflections of horizontal and vertical angle points, long radius
curves, or alignment corrections may be made by unsymmetrical closure
of joints.

Water Line
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C. ASSEMBLY OF PIPE

1.

Assemble continuous pipe in the trench. Short lengths of small (less than
12” diameter) pipe joined to fittings may be assembled above ground in
practicable lengths for handling and then lowered into the trench by
suitable means which will not damage the pipe or jeopardize the
connection.

a. RUBBER GASKET JOINTS: Join rubber gasket joints as
recommended by the pipe manufacturer. Lubricate the rubber
gasket with a thin film of lubricant which is supplied by the pipe
manufacturer. If the pipe does not have a depth mark, mark it prior
to the insertion of the spigot into the bell to assure the spigot is
inserted to the full depth of the joint. After assembling, check the
rubber gasket with a suitable gauge to assure the gasket is in its
proper location.

b. At all joints requiring deflection, the pipe is joined straight and
deflected after the join is complete. Deflection at any joint does
not exceed the maximum angle of deflection, as specified by the
manufacturer.

c. BELL JOINT RESTRAINTS: Install the bell ring on the
preceding pipe prior to being placed, with the beveled side facing
the pipe bell. Assemble the gasket joint as specified above.
Assemble the spigot split ring on pipe and evenly tighten the
clamping bolts and nuts to manufacturer’s recommended torque.
Insert connecting bolts and snugly tighten nuts. Do not over
tighten the restraining bolts.

d. MECHANICAL JOINTS: Assemble the joint with the pipe
inserted to its seating depth. The rubber gland is evenly tensioned
around the pipe and pushed uniformly ‘home’ prior to pulling the
retainer ring into place. The retainer ring is drawn into place by
sequentially tightening the bolts around the circumference of the
pipe until all bolts have been torqued to the manufacturer’s
recommendations.

e. FLANGED JOINTS: Assembled flanged joints by insetting the
gasket between the two mating surfaces and installing all bolts
hand-tight prior to torquing bolts. Bolt torque is sufficient to make
a leak-proof joint without exceeding the shear strength of the bolt
thread or warping the flange faces.

f. THREADED JOINTS: Pipe threads are wire-brush cleaned and
Teflon tape wrapped prior to assembly. Threaded fittings are run
on and tightened sufficiently to forma leak-proof joint. Take care
to not over tighten the fitting such that it is damaged or split.

g. POLYETHYLENE BUTT WELD JOINTS: Pipe ends are clean of
foreign material and squared with a facing tool. Pipe ends are
properly aligned with heater plate between ends. Bring melted
ends together rapidly with enough pressure to form a double roll-

Water Line
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3.4

back bead. Allow joint to cool. Obtain specific weld joint
instructions from the manufacturer.

POLYETHYLENE ENCASEMENT

A.

Use polyethylene encasement where specified. Install polyethylene as per
AWWA C105. Pipe, fittings, valve and couplings are wrapped. Fittings that
require concrete backing are wrapped prior to placing the concrete.

Polyethylene tube seams and overlaps are wrapped and held in place by means of
a 2-inch-wide plastic backed adhesive tape. The tape is Polyken No. 900
(polyethylene), Scotchwrap No. 50 (polyvinyl) or equal. The tape is such that the
adhesive bonds securely to both metal surfaces and polyethylene film.

ANCHORAGE

All buried fittings are mechanical joint type and have restrainer rings similar to
Mega-lug as manufactured by EBAA Iron, Inc., Eastland, TX.

Concrete thrust blocks used for anchoring pipe bends and fittings are cast of Class
B concrete as per Section 03055.

HYDROSTATIC TEST

A.

B.

C.

GENERAL

I. The hydrostatic field test consists of two parts: 1) Test to determine if the
field joints are watertight, and 2) Test to determine if the thrust restraint on
the fittings is adequate.

2. Conduct the first part of the hydrostatic test after backfilling is complete,
except that joints for the mainline tees and valves are exposed or only
partially backfilled so that leakage may be observed. If thrust resistance is
provided by concrete thrust blocks, a reasonable time for curing of the
blocking is allowed before the test is made. The mainline tee and valve
are completely backfilled prior to testing the thrust restraint.

AIR VENTING
1. Fill pipeline slowly to prevent possible water hammer and use care to
allow all air to escape during the filling operation.

LEAK TEST

1. Test pressure is normal operating pressure. The mainline is filled and
pressurized and the joints on the mainline tee and valve are observed for
two hours for leakage or dampness in the partially backfilled trench. If
leakage or dampness is observed, the joint is retightened and the test is
repeated. If no leakage or dampness is observed after two hours, complete

the backfilling.

Water Line
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D.

THRUST TEST

1.

Test pressure is night-time line pressure between the hours of 10:00 p.m.
and 6:00 a.m. Perform the test by opening the hydrant barrel and
removing one of the hydrant nozzle caps so that all air within the hydrant
can be evacuated. Slowly open the mainline valve to the hydrant until all
air is expelled and only water is forced from the nozzle. The barrel valve
is then closed with the mainline valve remaining open during the test.
Conduct the test by allowing the mainline valve to remain open overnight.
If leakage or dampness in the backfill is observed after the specified time,
the hydrant and connecting line is re-excavated, joints reassembled and
tightened, thrust restraints reinstalled, assembly backfilled and the test is
repeated.

3.5 DISINFECTION

A.

Prior to installation of the mainline tee, a sufficient quantity of chlorine tablets are
placed in the main line pipe to disinfect the piping system as per AWWA

Standard C 651. Chlorine residual is tested after the prescribed time at the new

hydrant. Highly chlorinated water is flushed from the pipeline prior to placing it

1nto service.

Do not place waterline into service until bacteriologic analysis indicated the water
is free from contamination.

END OF SECTION

Water Line
02612S — Page 5 of 5



April 10, 2003

Special Provision
STP-0040(35)150

SECTION 02742 S

PROJECT SPECIFIC SURFACING REQUIREMENTS

PART 1 GENERAL

1.1 SECTION INCLUDES

A. Required PG Asphalt or emulsion.

B. Number of gyrations to use for Superpave Mix Design.

PART 2 PRODUCTS

2.1 MIXES
A. Hot Mix Asphalt (HMA): ( Refer to bid item for size)
1. PG 64-34 Asphalt.

2. N initial _§_ N design 1 0_ N final 160

B. Chip Seal
1. Type of asphalt emulsion CRS-2P
PART 3 EXECUTION Not used.

END OF SECTION

Project Specific Surfacing Requirements
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August 15, 2002

Special Provision
STP-0040(35)150

SECTION 02765 S

PAVEMENT MARKING PAINT

Delete Section 02765 and replace with the following:

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Furnish Acrylic Water Based pavement marking paint meeting Federal
Specification TTP-1952 D. And refer to 2.1 for resin requirement.
B. Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines,
guide lines, symbols and other related markings.
C. Remove pavement markings.
1.2 REFERENCES
A. AASHTO M 247: Glass Beads Used in Traffic Paint.
B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using
the Stormer-Type Viscometer.
C. ASTM D 711: No-Pick-Up Time of Traffic Paint.
D. ASTM D 2205: Selection of Tests for Traffic Paints
E. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and
Gas Chromatography.
F. ASTM D 3723: Pigment Content of Water-Emulsion Paints
G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of
Paints and Related Coatings.
H. ASTM D 4451: Pigment Content of Paints

Pavement Marking Paint
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L. ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and
Extenders.

J. Federal Standards 595B, 37875, 33538, 11105 and TTP-1952 D.
1.3 ACCEPTANCE

A. UDOT ENGINEER:

1. Randomly samples pavement marking paint and submits to Central
Chemistry Lab for acceptance.

2. Randomly generates the location of each test and removes all loose or
excess beads from the line prior to testing.

3. Visually inspects each line to verify bead adhesion and compliance with
specified line dimensions requirements.

4. Verifies that the paint and beads are being applied within specified
tolerances a minimum of once each production day.

5. Verify quantities used by measuring both paint and bead tanks prior to and

after application.

B. Repaint any line or symbol failing to meet bead adherence and dimensional
requirements.
C. Repaint any line or symbol failing to meet the minimum application requirements

for paint or beads.

PART 2 PRODUCTS

2.1 PAINT

A. Choose an approved pavement marking paint from the UDOT Research Division
“Accepted Products Listing.” Follow Federal Standards 595B, 37875, 33538, and
11105. Meet the following requirements for Acrylic Water Based Paint:

CIELAB (L*a*b*) D65/10(
White Yellow Red
L* 91.9t095.6 L* 70.0 to 72.7 L* 31.4t033.4
a* -1.8to-2.1 a* 22.5t024.8 a* 51.6t052.6
b* 3.8 t02.2 b* 89.7to 73.9 b* 34.1to 35.1
1. No-track time: Not more than 5 minutes when tested according to
ASTM D 711.
2. Volatile Organic Compounds Content: Less than 1.25 Ibs/gal
ASTM D 3960.

Pavement Marking Paint
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3. Free of lead, chromium, or other related heavy metals ASTM D 5381.

4. Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 2.0
ASTM D 3723.

5. Total Solids: Percent by weight: Acrylic Water Based minimum of 77.0
ASTM D 2205.

6. Acrylic water based paint must contain a minimum of 40 percent, by

weight, 100 percent acrylic cross-linkable emulsion as determined by
infrared analysis and other chemical analysis available to UDOT. ASTM
D 2205

7. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests
used to verify paint samples meet “Accepted Products Listing”.

2.2 GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT

A.

PART 3

Specific Properties:
1. Meet AASHTO M 247.
2. Meet type 11, uniform gradation.

EXECUTION

3.1 PREPARATION

A.

Line Control.

I. Establish control points at 100 ft intervals on tangent and at 50 ft intervals
on curves.

2. Maintain the line within 2 inches of the established control points and
mark the roadway between control points as needed.
a. Remove paint that is not placed within tolerance of the established

control points and replace at no expense to the Department. Refer
to article 3.4

Remove dirt, loose aggregate and other foreign material and follow
manufacturer’s recommendations for surface preparation.

3.2  APPLICATION

A.

Pavement Marking Paint: Apply at the following rates:
1. 4 inch Solid Line: From 270 to 350 ft/gal

2. 4 inch Broken Line: From 1080 to 1400 ft/gal
3. 8 inch Solid Line: From 135 to 175 ft/gal

Replace pavement markings that are less than 14 wet mils in thickness.

No payment for pavement markings placed in excess of 18 wet mils in thickness.

Pavement Marking Paint
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3.4

D. Painted Legends and Symbols 1 gallon per 100 square feet.

E. Glass Sphere (Beads): Apply a minimum of 8 lbs/gal of paint, the full length and
width of line and pavement markings.

F. Begin striping operations no later than 24 hours after ordered by the Engineer.
G. At time of application apply lines and pavement markings only when the air and
pavement temperature are:
1. 50 degrees F and rising for Acrylic Water Based Paint.

H. Comply with Traffic Control Drawing TC16
CONTRACTOR QUALITY CONTROL

A. Application Rate: Verify that the paint and beads are being applied within
specified tolerances prior to striping.

REMOVE PAVEMENT MARKINGS

A. Use one of these removal methods:
1. High pressure water spray
2. Sand blasting
3. Shot blasting.

B. Use equipment specifically designed for removal of pavement marking material.

END OF SECTION

Pavement Marking Paint
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02813 S

IRRIGATION MODIFICATIONS

PART 1 GENERAL

1.1 SECTION INCLUDES
A. Modification of existing irrigation facilities.
1.2 RELATED SECTIONS

A. Section 03055: Portland Cement Concrete

B. Section 03211: Reinforcing Steel and Welded Wire
1.3 REFERENCES

A. ASTM D 2214 and D 1784: Unplasticized Polyvinyl Chloride (PVC) Plastic
Pressure Pipe (PIP)

B. ASTM D 2564: Solvent Cements for Poly (Vinyl Chloride) (PVC) Plastic Piping
Systems.

C. ASTM D 2672: Joints for IPS PVC Pipe Using Solvent Cement

D. ASTM F 656: Primers for Use in Solvent Cement Joints of Poly (Vinyl Chloride)
(PVC) Plastic Pipe Fittings.

1.4 SUBMITTALS

A. Product Data: Manufacturer’s technical data and installation instructions.

B. Certificates of Compliance to ENGINEER.

Irrigation Modifications
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PART 2 PRODUCTS

2.1 POLYVINYLCHLORIDE (PVC) PIPE

A. Match existing PVC pipe.
2.2 CONCRETE

A. Class AA(AE), Refer to Section 03055.
2.3  REINFORCING STEEL

A. Refer to Section 03211.

PART 3 EXECUTION

3.1 CLEAN OUT BOX
A. Do not allow water in clean out box until concrete has cured.
3.2 CULVERT EXTENSION

A. Do not interrupt irrigation water flow through culvert at any time at Sta. 223+52.5
to Sta. 224+71.7.

B. Do not interrupt irrigation water flow through culvert for more than 48 hours at
Sta. 206+46.5. Contact irrigation system users 10 days prior to interrupting water
flow.

33 PRESSURIZED IRRIGATION PIPE

A. Do not interrupt irrigation water flow through pressurized pipe for more than 48
hours at Sta. 223+52.5 to Sta 224+71.7 and Sta. 242+48.4 to Sta. 242+58.7.

3.4 RECONSTRUCT IRRIGATION VALVE

A. Contact irrigation system owner seven days prior to reconstructing irrigation
valve.
B. Match existing pipe for raising irrigation valve, length as necessary.

END OF SECTION

Irrigation Modifications
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02822 M

RIGHT-OF-WAY FENCE AND GATE

Add to Section 02822, article 1.1: Section Includes

B. Procedures for relocating existing gate.

Add to Section 02822, article 3.2: Installation

N. Remove existing gate from location shown in plans.
1. Do not damage gate.
2. CONTRACTOR replaces damaged gate at no additional cost to the
DEPARTMENT.
0. Install gate at location shown in plans.

Right-of-Way Fence and Gate
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02891 M
TRAFFIC SIGNS

Add to Section 02891, article 1.1: Section Includes

B. Procedures for relocating commercial sign.

Add to Section 02891, part 3: Execution
3.5 RELOCATING COMMERCIAL SIGN
A. Remove KOA sign prior to construction on roadway slope.

B. CONTRACTOR repairs any damage to sign at no additional cost to the

DEPARTMENT.

C. Remove foundations to a minimum of 6 inches below the final ground line, and
backfill.

D. Install sign at approximately the same location with approximately the same

directional orientation after slope is constructed.

E. Provide accessories as needed.

F. Contact owner of sign, Karl Schmidt at 801.468.0193 (office) or 801.277.0271
(home), prior to removing the sign and after relocation. Mr. Schmidt reserves the
right to inspect final sign installation.

Traffic Signs
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 02961 M

ROTOMILLING

Add the following to Part 3, Article 3.1: Procedure

F. Millings not used within the limits of the project are the property of the
DEPARTMENT.
1. Contact Ervan Rhoades, UDOT Maintenance Area Supervisor for Uintah
Basin, at 435.738.5732 prior to stockpiling millings.
2. Stockpile millings loosely at the location shown on plan sheet UT-1.
a. Delineate stockpile area.
b. Maximum height of stockpile is 10 feet.
c. Minimum height of stockpile is 3.5 feet.

END OF SECTION

Rotomilling
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 03575 M

FLOWABLE FILL

Add to Section 03575, article 3.1, Installation:

C. Place flowable fill in abandoned pipe culverts as shown in the plans.

Flowable Fill
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April 10, 2003
Special Provision
STP-0040(35)150

SECTION 16525 M

HIGHWAY LIGHTING

Delete Section 16535, paragraph 3.1, A, line 1 and replace with the following:

1. Contact Paul Feltch, Uintah County Roads, at 435.789.1070 (office) or
435. 828.1880 (mobile) three weeks before the desired connection date.

Highway Lighting System
16525M - Page 1 of 1
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